
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PIN 10654.00 
PIN 10210.00 

 
WHITEFIELD-JEFFERSON 



February 10, 2003 
Supersedes January 01, 2003 

 
BEFORE SUBMITTING YOUR BID 

 
1. Use pen and ink to complete the Bid. 
 
2. Have you signed and completed the Contract Agreement, Offer & Award Forms? 
 
3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to 

Contractors, the completed Acknowledgement of Bid Amendments & Submission of 
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any 
other Certifications or Bid Requirements listed in the Bid Book. 

 
4. Have you included prices for all Bid Items?  (“Zero is not considered a bid price.”) 
 
5. Have you included a bid guarantee?  Acceptable forms are: 
 

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.  
(Or forms that do not contain any significant variations from the Department’s 
forms as solely determined by the Department.) 

 
B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money 

Order or Negotiable Certificate of Deposit in the amount stated in the Notice to 
Contractors. 

 
6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the 

package is delivered directly to the DOT Headquarters Building in Winthrop.  Other 
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable. 

 
 
AND FOR FEDERAL AID PROJECTS 
 
 
7. Have you included your DBE Utilization commitment in the proper amounts and 

signed the DBE Certification? 
 
If you need further information regarding Bid preparation, call the DOT Contracts Section 
at (207)624-3430. 
 
For complete specifications regarding bidding requirements, refer to Section 102 of the 
Maine Department of Transportation, Standard Specifications, Revision December 2002. 
 
 
 
 



February 11, 2003 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:  
MDOT.contracts@maine.gov.  Each bid package will require a separate request.  
Please provide us an email address, so we can maintain the planholders list that both 
the industry and MDOT uses.  
 
Additionally, the new Acknowledgement of Bid Amendment form will be placed in 
MDOT bid packages beginning with the 2/12/03 advertisements.  After that date, 
interested parties will be responsible for reviewing and retrieving the Bid Amendments 
from our web site, and acknowledging receipt and incorporating those Bid 
Amendments in their bids.  
 
The downloading of bid packages from the MDOT website is not the same as providing an 
electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contract Rebecca Pooler at 
rebecca.pooler@maine.gov.  
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        



NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 



INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 
 
The Contractor Shall: 
 

1. Submit a completed Contractor’s Disadvantaged Business 
Enterprise Utilization Plan to the Contract’s Engineer by 4:30 
P.M. on the Bid day. 

 
2. Extend equal opportunity to MDOT certified DBE firms (as 

listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone and fax number. 
 
Provide total Bid price, Federal Project Identification Number, and 
location of the Project work. 
 
In the columns, name each DBE firm to be used, provide the Unit or Item 
cost of the Work/Product to be provided by the DBE firm, give a brief 
description of the Work, and the dollar value of the Work. 
 
If no DBE firm is to be utilized, the Contractor must document the 
reason(s) why no DBE firms are being used. Specific supporting evidence 
of good faith efforts taken by Contractors to solicit DBE Bidders must be 
attached. This evidence, as a minimum, includes phone logs, e-mail 
and/or mail DBE solicitation records, and the documented results of these 
solicitations. 



 

 

NOTICE 
 

The Department has revised the Disadvantaged Business 
Enterprise Proposed Utilization form and the procedure that has 
been used for the past several months for Contractors to submit 
the form. 
 
The Apparent Low Bidder now must submit the form by close of 
Business (4:30 P.M.) on Bid day. 
 
The new Contractor’s Disadvantaged Business Enterprise 
Proposed Utilization Plan form contains additional information 
that is required by USDOT. 
 
The Disadvantaged Business Enterprise Proposed Utilization 
Plan form will no longer be used. The new Contractor’s 
Disadvantaged Business Enterprise Proposed Utilization Plan 
form must be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact Equal Opportunity at (207) 624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. 



State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 

____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  

RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    

  Response By:________________________________  Date: __________________ 



CONTRACTOR’S DISADVANTAGED BUSINESS ENTERPRISE 
PROPOSED UTILIZATION PLAN 

 
Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day. 

 
 

TO:   MDOT Contracts Section   Contractor: ______________________________ 
 16 State House Station,   Prepared by: _____________________________ 
 Augusta, Me 04333-0016 
 or      Telephone: _____________ Fax: ____________ 
 Fax: 207-624-3431 
 
BID PRICE: $____________FEDERAL PROJECT #____________LOCATION: _____________ 
 

TOTAL DBE PARTICIPATION AS A PERCENT OF TOTAL BID PRICE = _______% 
 
 

DBE Firm* Unit/Item Cost Unit # Description of work & 
Item Number 

Actual $ 
Value 

     
     
     
     
     
     
     
     
     

     
                                                                                       Total >  

 
If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach 
supporting evidence of this effort: 
__________________________________________________________________________________________
_________________________________________________________________________________________. 
 
Examples:  Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.  
No DBE firms bid. 
 

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit. 
Directory of certified DBEs is available on MDOT’s website: www.state.me.us/mdot 

 
 
Equal Opportunity Use: 
 
Plan received ___/___/___ Verified by: ____________________ Action: ____________________ 
 
 



 

 

MAINE DEPARTMENT OF 
TRANSPORTATION 

 
Certified Disadvantaged and Women Business Enterprise 
 
 
 
 DBE DIRECTORY - MINORITY OWNED 
 
 WBE DIRECTORY - WOMEN OWNED 
 
 
  
 
 WEBSITE FOR DIRECTORY CAN BE FOUND AT: 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 
 

It is the responsibility of the Contractor to access the 
DBE Directory at this site in order to have the most 
current listings. 

 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm




                       Whitefield-Jefferson 
10210.00 & 10654.00 

  September 26, 2003 
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SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
&  

SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE) 
 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.state.me.us/mdot/project/design/schedule.htm. It is the responsibility of 
the Bidder to determine if there are Amendments to the Project, to download them, and to 
incorporate them into their Bid Package. The Maine DOT will not post Bid Amendments any 
later than noon the day before Bid opening. 

 
Amendment Number Date 

  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package. Failure to 
acknowledge receipt of all Amendments to the Bid Package will be considered a Non-curable 
Bid Defect in accordance with Section 102.11.1 of the Standard Specifications, Revision of 
December 2002. 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 

 
 
 
 
Bid Bond Validation Number _____________________________________ 
(Applicable to annual bid bonds or electronic bid bonds.) 



 
 
 
                       MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                   BID 
 
 
 
 
 
       DATE OF OPENING :                           CALL ORDER : 
 
                        CONTRACT ID : 010210.00 
 
                                PROJECTS 
                        ------------------------------ 
                               010210.00 
                               STP-1065(400)X 
 
               COUNTY : LINCOLN 
 



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      031006 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  HIGHWAY ITEMS 
 
 ------------------------------------------------------------------------------- 
      |201.23 REMOVING SINGLE   |               |          |     |          | 
  0010|TREE TOP ONLY            |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |201.24 REMOVING STUMP    |               |          |     |          | 
  0020|                         |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |202.202 REMOVING         |               |          |     |          | 
  0030|PAVEMENT SURFACE         |        350.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |202.203 PAVEMENT BUTT    |               |          |     |          | 
  0040|JOINTS                   |        486.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.2001 COMMON          |               |          |     |          | 
  0050|EXCAVATION - PLAN        |      10320.000|          |     |          | 
      |QUANTITY                 |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.21 ROCK EXCAVATION   |               |          |     |          | 
  0060|                         |        300.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.25 GRANULAR BORROW   |               |          |     |          | 
  0070|                         |       5380.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |204.41 REHABILITATION OF |               |          |     |          | 
  0080|EXISTING SHOULDERS, PLAN |      18321.000|          |     |          | 
      |QUANTITY                 |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.21 INSLOPE           |               |          |     |          | 
  0090|REHABILITATION           |       1300.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.22 INSLOPE           |               |          |     |          | 
  0100|EXCAVATION - GUARDRAIL   |        369.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      031006 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |211.30 DITCH EXCAVATION  |               |          |     |          | 
  0110|                         |       6541.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.40 NEW DITCH         |               |          |     |          | 
  0120|EXCAVATION               |       2070.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.103 AGGREGATE        |               |          |     |          | 
  0130|SUBBASE - GRAVEL (TRUCK  |        300.000|          |     |          | 
      |MEASURE)                 |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.104 AGGREGATE        |               |          |     |          | 
  0140|SUBBASE COURSE - GRAVEL  |      21200.000|          |     |          | 
      |(PLAN QUANTITY)          |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |310.23 PLANT MIX         |               |          |     |          | 
  0150|RECYCLED ASPHALT         |      67460.000|          |     |          | 
      |PAVEMENT - 75 MM DEPTH   |M2             |          |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0160|9.5 MM(SIDEWALKS,DRIVES, |        129.320|          |     |          | 
      |INCIDENTAL )             |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0170|9.5 MM NOMINAL MAX SIZE  |       7590.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.211 HOT MIX ASPHALT  |               |          |     |          | 
  0180|(SHIM)                   |       2400.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0190|12.5 MM, BASE            |       6430.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0200|COAT APPLIED             |      15500.000|          |     |          | 
      |                         |L              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      031006 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |411.09 UNTREATED         |               |          |     |          | 
  0210|AGGREGATE SURFACE COURSE |        130.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.16 375 MM CULVERT    |               |          |     |          | 
  0220|PIPE OPTION I            |        340.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.17 450 MM CULVERT    |               |          |     |          | 
  0230|PIPE OPTION I            |         50.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.179 450 MM CULVERT   |               |          |     |          | 
  0240|PIPE OPTION III          |        570.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.199 600 MM CULVERT   |               |          |     |          | 
  0250|PIPE OPTION III          |         42.500|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.219 900 MM CULVERT   |               |          |     |          | 
  0260|PIPE OPTION III          |         40.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |605.09 150 MM UNDERDRAIN |               |          |     |          | 
  0270|TYPE B                   |         20.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.1722 BRIDGE          |               |          |     |          | 
  0280|TRANSITION - TYPE 2      |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.178 GUARDRAIL BEAM   |               |          |     |          | 
  0290|                         |         11.400|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.23 GUARDRAIL TYPE 3C |               |          |     |          | 
  0300|- SINGLE RAIL            |        206.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      031006 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |606.231 GUARDRAIL TYPE   |               |          |     |          | 
  0310|3C - 4.5 M RADIUS AND    |          8.000|          |     |          | 
      |LESS                     |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.232 GUARDRAIL TYPE   |               |          |     |          | 
  0320|3C - OVER 4.5 M RADIUS   |          8.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0330|SINGLE RAIL - GALVANIZED |          2.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.35 GUARDRAIL         |               |          |     |          | 
  0340|DELINEATOR POST          |         12.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.47 SINGLE WOOD POST  |               |          |     |          | 
  0350|                         |         30.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.51 MULTIPLE MAILBOX  |               |          |     |          | 
  0360|SUPPORT                  |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.754 WIDEN SHOULDER   |               |          |     |          | 
  0370|FOR 350 END TREATMENT    |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.79 GUARDRAIL 350     |               |          |     |          | 
  0380|FLARED TERMINAL          |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |607.10 BARBED WIRE FENCE |               |          |     |          | 
  0390|- WOOD POSTS             |        100.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0400|                         |        176.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.311 SPECIAL CURB -   |               |          |     |          | 
  0410|CAPE COD DESIGN          |        488.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      031006 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0420|                         |         20.400|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.18 STONE DITCH       |               |          |     |          | 
  0430|PROTECTION               |        500.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |613.319 EROSION CONTROL  |               |          |     |          | 
  0440|BLANKET                  |      10962.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0450|                         |         75.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0460|NUMBER 2 - PLAN QUANTITY |        550.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0470|QUANTITY                 |        550.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |620.58 EROSION CONTROL   |               |          |     |          | 
  0480|GEOTEXTILE               |       2100.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.025 EVERGREEN TREES  |               |          |     |          | 
  0490|(900 MM - 1200 MM) GROUP |         18.000|          |     |          | 
      |A                        |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.026 EVERGREEN TREES  |               |          |     |          | 
  0500|(900 MM - 1200 MM) GROUP |         12.000|          |     |          | 
      |B                        |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.126 SMALL DECIDUOUS  |               |          |     |          | 
  0510|TREES (1800 MM - 2400    |          6.000|          |     |          | 
      |MM) GROUP A              |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      031006 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |621.178 MEDIUM DECIDUOUS |               |          |     |          | 
  0520|TREES (1800 MM - 2400    |          7.000|          |     |          | 
      |MM) GROUP A              |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.546 DECIDUOUS SHRUBS |               |          |     |          | 
  0530|(600 MM - 900 MM) GROUP  |         12.000|          |     |          | 
      |A                        |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.76 TEMPORARY         |               |          |     |          | 
  0540|PAVEMENT MARKING LINE,   |LUMP           |LUMP      |     |          | 
      |WHITE OR YELLOW          |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0550|STRAIGHT TIME            |         50.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.111 TRACTOR MOUNTED  |               |          |     |          | 
  0560|HYDRAULIC HAMMER         |         30.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0570|EXCAVATOR (INCLUDING     |         50.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.131 SMALL            |               |          |     |          | 
  0580|BULLDOZER-GRADER         |         10.000|          |     |          | 
      |(INCLUDING OPERATOR)     |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.14 GRADER (INCLUDING |               |          |     |          | 
  0590|OPERATOR)                |         25.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0600|(INCLUDING OPERATOR)     |        100.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.18 CHAIN SAW RENTAL  |               |          |     |          | 
  0610|(INCLUDING OPERATOR)     |         40.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.32 CULVERT CLEANER   |               |          |     |          | 
  0620|(INCLUDING OPERATOR)     |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           7 
                                                               DATE:      031006 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0630|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0640|                         |      10000.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.39 WORK ZONE TRAFFIC |               |          |     |          | 
  0650|CONTROL                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0660|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |658.20 ACRYLIC LATEX     |               |          |     |          | 
  0670|COLOR FINISH, GREEN      |         11.500|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0680|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |660.21 ON-THE-JOB        |               |          |     |          | 
  0690|TRAINING (BID)           |       2000.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                                                   
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 10210.00; STP-
1065(400)X, PIN 10654.00, for the Hot Mix Asphalt Overlay, Plant Mix Recycled 
Asphalt Pavement, Full Construction Areas, Drainage and Safety Improvements 
in the towns of Whitefield and Jefferson, County of Lincoln, Maine.  The Work 
includes construction, maintenance during construction, warranty as provided in the 
Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
September 3, 2004.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                                                                  
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: PIN No. 10210.00; STP-1065(400)X, PIN 10654.00, for the Hot Mix Asphalt 
Overlay, Plant Mix Recycled Asphalt Pavement, Full Construction Areas, 
Drainage and Safety Improvements in the towns of Whitefield and Jefferson, 
County of Lincoln, State of Maine, on which bids will be received until the time 
specified in the “Notice to Contractors” do(es) hereby bid and offer to enter into this 
contract to supply all the materials, tools, equipment and labor to construct the whole 
of the Work in strict accordance with the terms and conditions of this Contract at the 
unit prices in the attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  



4 of 4 

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



1 of 4 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                                                   
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 10210.00; STP-
1065(400)X, PIN 10654.00, for the Hot Mix Asphalt Overlay, Plant Mix Recycled 
Asphalt Pavement, Full Construction Areas, Drainage and Safety Improvements 
in the towns of Whitefield and Jefferson, County of Lincoln, Maine.  The Work 
includes construction, maintenance during construction, warranty as provided in the 
Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
September 3, 2004.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                                                                  
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: PIN No. 10210.00; STP-1065(400)X, PIN 10654.00, for the Hot Mix Asphalt 
Overlay, Plant Mix Recycled Asphalt Pavement, Full Construction Areas, 
Drainage and Safety Improvements in the towns of Whitefield and Jefferson, 
County of Lincoln, State of Maine, on which bids will be received until the time 
specified in the “Notice to Contractors” do(es) hereby bid and offer to enter into this 
contract to supply all the materials, tools, equipment and labor to construct the whole 
of the Work in strict accordance with the terms and conditions of this Contract at the 
unit prices in the attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at 1705 U.S. Route 202, 
Winthrop, Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-
0016, and _________(Name of the firm bidding the job)__________________                                                               
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. ____1224.00    
________________________________________________________________ , for 
the ________Hot Mix Asphalt Overlay       in the 
town/city of ________West Eastport                                , County of  
______Washington      , Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
____November 15, 2003.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 



 

C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                                                               
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 



 

 
The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  West Eastport, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of 
2002 and complete the Work within the time limits given in the Special Provisions of 
this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by 
4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David A. Cole, Commissioner 
 
 
________________________________ 
       (Witness) 
 



 

 

      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ and the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ and the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 
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SPECIAL PROVISION 
PARTNERING 

 
The successful bidder will have the opportunity to enter into a cooperative partnership 
agreement with the State Department of Transportation for the contract.  The objective of 
this agreement is the effective completion of the work on time and to the standard of 
quality that will be a source of pride to both the State and the Contractor.  The partnering 
agreement will not affect the terms of the contract.  It is intended only to establish an 
environment of cooperation between the parties.  If the partnering agreement is accepted. 
 
1. Contractor shall select and provide a third-party facilitator to conduct the team 
building workshop for the Contractor and Department personnel.  Facilitator selection 
shall require Department concurrence.  The cost for the facilitator and his associated 
expenses will be shared equally by the Department on the next monthly estimate, 
following receipt of invoice(s) from the Contractor, on an extra work basis. 
 
2. Contractor and Department will exchange lists of the key personnel to be 
participants in the workshop.  The list will contain the name and job title of each person, 
a contact phone number, and the address for job related correspondence. 
 
3. The Contractor shall select the location and make all arrangements for space as 
required by facilitator, and for any meals required.  This cost to be shared equally. 
 
4. A working arrangement for the partnership will be agreed upon in writing at the 
workshop.  The arrangement will set out the mutually recognized goals and expectation 
of the parties. 
 
5. The Contractor and the Department agree to make an effort to maintain identified 
key personnel assigned to the work for its duration.  A timely notice by each shall be 
given if changes by either must be made. 
 
6. Project issues shall be processed in the manner agreed upon by the parties during 
the orientation. 
 
7. Follow-up workshops may be held periodically throughout the duration of the 
contract as agreed by the Contractor and the Department. 
 
8. The Partnering Agreement is not intended to be a legal document.  Failure by either 
party to follow the process identified will not be grounds for any claim under the contract. 
 
9. ARE YOU INTERESTED IN THIS OPPORTUNITY?  YES _____   NO _____ 
 

































  Pittston-Whitefield-Jefferson 
  PIN 10210.00, STP-1065(400)X 
  C.H.I.P. / Level II Overlay 
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 PROJECT STATIONING 
 

 1 of 1 

Left Station Right 
   

WHITEFIELD/PITTSTON T.L. 10+040 WHITEFIELD/PITTSTON T.L. 
BEGIN PROJECT 10+290 BEGIN PROJECT 

CMP 3/38 10+389  
HUNT’S MEADOW RD 10+560 HUNT’S MEADOW RD 

 10+679 CMP 502 
CMP 4/840/10 10+858  

CMP 508/7 11+169  
 11+595 NET 3 
 11+860 ROONEY LANE 
 11+967 13/84/36 
 12+144 CMP 10/33 
 12+457 CMP 5/28.5 

LIBBY LANE 12+720  
CMP 27/27 12+745  

 13+031 CMP 23/23 
 13+386 CMP 18/18 
 13+613 CMP 15/84/15 

2 POLE POWERLINE 13+995 2 POLE POWERLINE 
 14+065 CMP 9/9 
 14+409 CMP 4/4 

COOPER ROAD 14+660  
 14+683 CMP 036/272/307 
 14+958 CMP 032/311 

VIGUE ROAD 15+240  
 15+651 119 
 16+154 CMP <2/272/326/017 

SHEEPSCOTT RIVER 16+471 SHEEPSCOTT RIVER 
 16+602 CMP 08 S 
 17+100 ROUTE 218 SOUTH 
 17+477 CMP 9/9 
 17+956 CMP 18/19 
 18+427 CMP 27/28 
 18+865 NET 36.5/ 36 
 19+155 NET 6/40/<616/40 

JEFFERSON/WHITEFILD T.L. 19+660 JEFFERSON/WHITEFIELD T.L. 
 20+154 NET 53/53 

OLD MADDEN ROAD 20+233  
 20+680 CMP 69/61 
 21+092 CMP68/77 

END PROJECT 21+620 END PROJECT 
 



Striping Layout Pittston-Whitefield-Jefferso
PIN 10210.00,STP-1065(400)X

C.H.I.P.   level II Overlay
Route 12611    +  860+ 860 13   ++ 211 15   ++ 328

11   +   490+ 136 12   +  + 937 15    +  + 280

Gap

10 + 927 12   ++ 728 15   ++ 240

Gap

10   +   927+ 782 12    +  720+ 720 15   ++ 127

10   +   782+ 685 12   +   543+ 543 15    ++ 095

10   +  685+ 571 12   +  366+ 366 14   ++ 950

Gap

10  +   + 560 12   +  350+ 350 14   ++ 671

Gap

10 + 383+ 383 12   +  157  + 157 14    ++ 660

10 + 222+ 290 11    +  991+ 991 13   ++ 630

Gap

11   +  980  + 980 13   +   + 485

11    +  871+ 871 13   ++ 372

Gap

11   +  860+ 860 13   ++ 211

Begin Proj.
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Striping Layout Pittston-Whitefield-Jefferso
PIN 10210.00,STP-1065(400)X

C.H.I.P.   level II Overlay
Route 12617   +  + 111 18 + 583 20 + 040

Gap

17 + 100 18 + 567 20 + 008 21 + 600

16  + + 982 18 + 406 19 + 830 21 + 438

Gap

16   ++ 971 18 + 374 19 + 467 21 + 427

16   +  + 611 18 + 197 19 + 274 21 + 373

Gap

16   + + 600 18 + 003 19 + 194 21 + 362

15  ++ 650 17 + 794 18 + 985 21 + 120

15    ++ 489 17 + 681 18 + 921 20 + 942

15   + + 387 17   ++ 568 18 + 792 20 + 925

Gap

15   +   + 376 17   ++ 310 18 + 712 20 + 732

15   +   340+ 340 17   +  1+ 181 18 + 595 20 + 185

Gap

15   +   + 328 17  +  + 111 18 + 583 20 + 040

End Proj.
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Striping Layout Pittston-Whitefield-Jefferso
PIN 10210.00,STP-1065(400)X

C.H.I.P.   level II Overlay
Route 126

Gap

Gap
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  Pittston-Whitefield-Jefferson 
                                                                                           PIN 10210.00, STP-1065(400)X 
                                                                                                   C.H.I.P. / Level II Overlay 
                                                                                                                               Route 126 

OVERLAY CROSS SLOPES 
 

 1 of 3 

    
-4.0% 16020 2.0%  
-5.5% 16000 3.0%  
-5.5% 15980 3.0%  
-5.5% 15960 4.0%  
-5.5% 15940 4.0%  
-5.5% 15920 4.0%  
-5.5% 15900 4.0%  
-5.5% 15880 4.0%  
-5.5% 15860 4.0%  
-5.5% 15840 4.0%  
-5.5% 15820 4.0%  
-5.5% 15800 4.0%  
-5.5% 15780 4.0%  
-5.5% 15760 4.0%  
-5.5% 15740 4.0%  
-5.5% 15720 3.3%  
-5.5% 15700 2.5%  
-5.0% 15680 1.0%  
-4.0% 15660 -0.5%  
-3.0% 15640 -2.0%  
-2.0% 15620 -2.0%  
-2.0% 15600 -2.0%  
-2.0% 15580 -2.0%  
-2.0% 15560 -2.0%  
-2.0% 15540 -2.0%  
-2.0% 15520 -2.0%  
-3.0% 15500 -2.0%  
-3.0% 15480 -2.0%  
-3.0% 15460 -2.0%  
-3.0% 15440 -2.0%  
-3.0% 15420 -2.0%  
-3.0% 15400 -2.0%  
-3.0% 15380 -2.0%  
-3.0% 15360 -2.0%  
-3.0% 15340 -2.0%  
-3.0% 15320 -2.0%  
-3.0% 15300 -2.0%  

-3.0% 15280 -3.0% 
Begin Overlay 

15+300 
 
 

 
Field Fit North Whitefield Village 

    
-2.0% 16700 -3.0%  
-1.0% 16680 -4.0%  
1.0% 16660 -4.0%  
3.0% 16640 -4.0%  
5.0% 16620 -6.0%  
5.0% 16600 -6.0%  
3.5% 16580 -4.0%  
2.0% 16560 -2.0%  
2.0% 16540 -2.0%  
2.0% 16520 -2.0%  

2.0% 16500 -2.0% 
Adjust to 
Match Bridge 

16480  
  

Bridge - 
Match 

Existing 16460 

Bridge - 
Match 

Existing  

-1.0% 16440 -2.0% 
Adjust to 
Match Bridge 

-2.5% 16420 -2.0%  
-4.0% 16400 -2.0%  
-4.0% 16380 -2.0%  
-4.0% 16360 -2.0%  
-4.0% 16340 -2.0%  
-4.0% 16320 -3.0%  
-3.0% 16300 -3.0%  
-3.0% 16280 -3.0% Drag Lt 
-3.0% 16260 -4.0%  
-3.0% 16240 -4.0%  
-3.0% 16220 -2.0%  
-3.0% 16200 0.0%  
-3.0% 16180 2.0%  
-3.0% 16160 2.0% Drag Lt 
-3.0% 16140 2.0%  
-3.0% 16120 1.0%  
-3.0% 16100 0.0%  
-4.0% 16080 -1.0%  
-4.0% 16060 0.0%  
-4.0% 16040 1.0%  
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OVERLAY CROSS SLOPES 
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-1.0% 17940 0.0%  

-1.0% 17920 0.0% 
Bump CL 1/2", 
Drag Rt side 

-2.0% 17900 0.0% Bump CL 1/2" 
-3.0% 17880 0.0%  
-4.0% 17860 0.0% Drag Rt 
-4.0% 17840 0.0%  
-4.0% 17820 -1.0%  
-4.0% 17800 -2.0%  
-4.0% 17780 -2.0%  
-4.0% 17760 -2.0%  
-3.0% 17740 -2.0%  
-2.0% 17720 -2.0%  
-1.0% 17700 -2.0% Bump CL 1/2" 
-1.0% 17680 -3.0%  
-1.0% 17660 -3.0%  
-1.0% 17640 -3.0%  
-1.0% 17620 -3.0%  
-1.0% 17600 -3.0%  
-1.0% 17580 -3.0%  
-2.0% 17560 -3.0%  
-2.0% 17540 -3.0%  
-2.0% 17520 -3.0%  
-2.0% 17500 -2.0%  
-2.0% 17480 -2.0%  
-2.0% 17460 -2.0% Drag Lt 
-2.0% 17440 -2.0%  
-2.0% 17420 -1.0%  
-2.0% 17400 -1.0%  
-2.0% 17380 -1.0%  
-2.0% 17360 -1.0%  
-2.0% 17340 -1.0%  
-2.0% 17320 -1.0%  
-2.0% 17300 -1.0%  
-2.0% 17280 -1.0%  
-2.0% 17260 -1.0%  
-2.0% 17240 -1.0%  
-2.0% 17220 -1.0%  
-2.0% 17200 -1.0%  
-2.0% 17180 -1.0%  
-3.0% 17160 -2.0%  
-3.0% 17140 -2.0%  

-3.0% 18780 -4.0%  
-3.0% 18760 -4.0%  
-3.0% 18740 -4.0%  
-3.0% 18720 -4.0%  
-3.0% 18700 -4.0%  
-1.0% 18680 -4.0%  
1.0% 18660 -5.0%  
2.0% 18640 -6.0%  
3.0% 18620 -6.0%  
3.0% 18600 -6.0%  
3.0% 18580 -6.0%  
2.0% 18560 -6.0%  
1.0% 18540 -5.0%  
0.0% 18520 -4.0%  
-1.0% 18500 -3.0% Drag Rt 
-2.0% 18480 -2.0%  
-2.0% 18460 -2.0%  
-2.0% 18440 -3.0%  
-2.0% 18420 -3.0%  
-2.0% 18400 -3.0%  
-2.0% 18380 -3.0%  
-2.0% 18360 -3.0%  
-2.0% 18340 -3.0%  
-2.0% 18320 -3.0%  
-2.0% 18300 -3.0%  
-2.0% 18280 -3.0%  
-3.0% 18260 -3.0% Drag Lt 
-4.0% 18240 -3.0%  
-4.0% 18220 -1.0%  
-4.0% 18200 1.0%  
-4.0% 18180 3.0%  
-4.0% 18160 3.0%  
-4.0% 18140 0.0%  
-2.5% 18120 -3.0% Bump CL 1/2" 
-1.0% 18100 -3.0% Bump CL 1/2" 
-1.0% 18080 -3.0% Bump CL 1/2" 
-1.0% 18060 -3.0% Bump CL 1/2" 
-1.0% 18040 -2.0% Bump CL 1/2" 
-1.0% 18020 0.0% Bump CL 1/2" 
-1.0% 18000 0.0% Bump CL 1/2" 
-1.0% 17980 0.0%  
-1.0% 17960 0.0%  
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-3.0% 19100 -3.0%  
-3.0% 19080 -1.0%  
-3.5% 19060 1.5%  
-4.0% 19040 3.5%  
-4.5% 19020 3.5%  
-5.0% 19000 3.5%  

-5.5% 18980 3.0% 
End Overlay 
18+960 

-6.0% 18960 3.0%  
-6.0% 18940 3.0%  
-6.0% 18920 3.0%  
-6.0% 18900 3.0%  
-5.0% 18880 2.0%  
-5.0% 18860 2.0%  
-4.0% 18840 0.0%  
-3.0% 18820 -2.0%  
-3.0% 18800 -3.0%  
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                                                                                           PIN 10210.00, STP-1065(400)X 
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PM-RAP TREATMENT SUPERELEVATIONS 
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-3.0% 12840 -3.0% 
0.0% 12820 -3.0% 

+3.0% 12800 -3.0% 
+6.0% 12780 -6.0% 
+6.0% 12660 -6.0% 
+3.0% 12640 3.0% 
0.0% 12620 0.0% 
-3.0% 12600 +3.0% 
-3.0% 12520 +3.0% 
-3.0% 12500 0.0% 
-3.0% 12480 -3.0% 

   
-3.0% 12040 -3.0% 
-3.0% 12020 0.0% 
-3.0% 12000 +3.0% 
-6.0% 11980 +6.0% 
-6.0% 11820 +6.0% 
-3.0% 11800 +5.0% 
-3.0% 11780 +4.0% 
-3.0% 11760 +1.5% 
-3.0% 11740 -2.0% 
-3.0% 11720 -3.0% 

   
-3.0% 10640 -3.0% 
-0.5% 10620 -3.0% 
+2.5% 10600 -3.0% 
+5.0% 10580 -5.0% 
+5.0% 10560 -5.0% 
+2.5% 10540 -3.0% 
-0.5% 10520 -3.0% 
-3.0% 10500 -3.0% 

   
-3.0% 10440 -3.0% 
-3.0% 10420 0% 
-3.0% 10400 +2.5% 
-5.5% 10380 +5.5% 
-5.5% 10360 +5.5% 
-3.0% 10340 +2.5% 
-3.0% 10320 0% 
-3.0% 10300 -3.0% 

   

   
-3.0% 19100 -3.0% 
-3.0% 19080 -1.0% 
-3.5% 19060 +1.5% 
-4.0% 19040 +3.5% 

   
   

See Cross Slopes for Overlay Section 
   
   

-3.0% 14740 -3.0% 
0.0% 14720 -3.0% 

+3.0% 14700 -3.0% 
+6.0% 14680 -6.0% 
+6.0% 14660 -6.0% 
+3.0% 14640 -3.0% 
0.0% 14620 -3.0% 
-3.0% 14600 -3.0% 

   
-3.0% 14260 -3.0% 
0.0% 14240 -3.0% 

+3.0% 14220 -3.0% 
+6.0% 14200 -6.0% 
+6.0% 14160 -6.0% 
+4.5% 14140 -4.5% 
+3.5% 14120 -3.5% 
+3.5% 14100 -3.5% 
+1.5% 14080 -1.5% 
0.0% 14060 0.0% 
-2.0% 14040 +2.0% 
-3.5% 14020 +3.5% 
-3.5% 13920 +3.5% 
-3.0% 13900 +1.5% 
-3.0% 13880 -1.0% 
-3.0% 13860 -3.0% 
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-3.0% 21460 -3.0% 
-3.0% 21440 0.0% 
-3.0% 21420 +3.0% 
-6.0% 21400 +6.0% 
-6.0% 21340 +6.0% 
-5.0% 21320 +5.0% 
-5.0% 21300 +5.0% 
-4.0% 21280 +4.0% 
-2.5% 21260 +2.5% 
-1.5% 21240 +1.5% 
0.0% 21220 0.0% 

+1.5% 21200 -1.5% 
+3.0% 21180 -3.0% 
+3.0% 21140 -3.0% 
+1.0% 21120 -3.0% 
-1.0% 21100 -3.0% 
-3.0% 21080 -3.0% 

   
-3.0% 20820 -3.0% 
-3.0% 20800 -1.0% 
-3.0% 20780 +1.5% 
-3.5% 20760 +3.5% 
-3.0% 20740 +4.5% 
-5.5% 20720 +5.5% 
-5.5% 20660 +5.5% 
-3.0% 20640 +2.5% 
-3.0% 20620 -1.0% 
-3.0% 20600 -3.0% 

   
-3.0% 20520 -3.0% 
-0.5% 20500 -3.0% 
+2.0% 20480 -3.0% 
+4.5% 20460 -4.5% 
+4.5% 20400 -4.5% 
+2.0% 20380 -3.0% 
-0.5% 20360 -3.0% 
-3.0% 20340 -3.0% 
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  Station      Existing     Proposed   El Diff. 
--------------------------------------------- 
 
 Begin Proj. at Station 10+240 
 
10+240.000      57.908       57.908     0.000 
10+250.000      58.226       58.191     0.035- 
10+260.000      58.542       58.474     0.068- 
10+270.000      58.900       58.757     0.143- 
10+280.000      59.259       59.041     0.218- 
10+290.000      59.505       59.324     0.181- 
10+300.000      59.750       59.607     0.143- 
10+310.000      59.887       59.890     0.003 
10+320.000      59.983       60.173     0.190 
10+330.000      60.078       60.456     0.378 
10+340.000      60.218       60.740     0.522 
10+350.000      60.387       61.023     0.636 
10+360.000      60.618       61.306     0.688 
10+370.000      60.892       61.612     0.720 
10+380.000      61.310       61.965     0.655 
10+390.000      61.739       62.364     0.625 
10+400.000      62.273       62.809     0.536 
10+410.000      62.802       63.300     0.498 
10+420.000      63.242       63.837     0.595 
10+430.000      63.678       64.421     0.743 
10+440.000      64.103       65.051     0.948 
10+450.000      64.536       65.727     1.191 
10+460.000      65.048       66.450     1.402 
10+470.000      65.596       67.219     1.623 
10+480.000      66.216       68.033     1.817 
10+490.000      66.908       68.872     1.964 
10+500.000      67.628       69.710     2.082 
10+510.000      68.365       70.476     2.111 
10+520.000      69.163       71.097     1.934 
10+530.000      70.055       71.575     1.520 
10+540.000      70.880       71.908     1.028 
10+550.000      71.593       72.097     0.504 
10+560.000      71.894       72.142     0.248 
10+570.000      71.592       72.043     0.451 
10+580.000      71.205       71.800     0.595 
10+590.000      70.684       71.412     0.728 
10+600.000      70.188       70.880     0.692 

10+610.000      69.767       70.276     0.509 
10+620.000      69.331       69.672     0.341 
10+630.000      68.842       69.068     0.226 
10+640.000      68.348       68.464     0.116 
10+650.000      67.820       67.860     0.040 
10+660.000      67.292       67.256     0.036- 
10+670.000      66.624       66.652     0.028 
10+680.000      65.949       66.048     0.099 
10+690.000      65.121       65.444     0.323 
10+700.000      64.269       64.840     0.571 
10+710.000      63.422       64.236     0.814 
10+720.000      62.576       63.632     1.056 
10+730.000      61.914       63.028     1.114 
10+740.000      61.259       62.424     1.165 
10+750.000      60.747       61.820     1.073 
10+760.000      60.321       61.216     0.895 
10+770.000      59.882       60.612     0.730 
10+780.000      59.424       60.008     0.584 
10+790.000      58.962       59.404     0.442 
10+800.000      58.505       58.800     0.295 
10+810.000      58.037       58.196     0.159 
10+820.000      57.436       57.592     0.156 
10+830.000      56.833       56.978     0.145 
 
11+290.000      48.567       48.712     0.145 
11+300.000      48.686       48.905     0.219 
11+310.000      48.860       49.089     0.229 
11+320.000      49.038       49.272     0.234 
11+330.000      49.235       49.455     0.220 
11+340.000      49.413       49.631     0.218 
11+350.000      49.562       49.759     0.197 
11+360.000      49.728       49.831     0.103 
11+370.000      49.937       49.846     0.091- 
11+380.000      50.119       49.807     0.312- 
11+390.000      50.143       49.711     0.432- 
11+400.000      50.132       49.560     0.572- 
11+410.000      49.734       49.352     0.382- 
11+420.000      49.336       49.089     0.247- 
11+430.000      48.872       48.771     0.101- 
11+440.000      48.403       48.403     0.000 
 
11+570.000      50.146       50.146     0.000 
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11+580.000      50.643       50.874     0.231 
11+590.000      51.141       51.602     0.461 
11+600.000      51.714       52.331     0.617 
11+610.000      52.308       53.059     0.751 
11+620.000      53.018       53.757     0.739 
11+630.000      53.823       54.395     0.572 
11+640.000      54.651       54.974     0.323 
11+650.000      55.508       55.492     0.016- 
11+660.000      56.195       55.950     0.245- 
11+670.000      56.630       56.348     0.282- 
11+680.000      56.918       56.686     0.232- 
11+690.000      56.941       56.965     0.024 
11+700.000      56.924       57.183     0.259 
11+710.000      56.826       57.341     0.515 
11+720.000      56.743       57.471     0.728 
11+730.000      56.859       57.649     0.790 
11+740.000      56.976       57.893     0.917 
11+750.000      57.456       58.203     0.747 
11+760.000      57.958       58.580     0.622 
11+770.000      58.649       59.022     0.373 
11+780.000      59.376       59.521     0.145 
 
12+560.000      69.049       69.194     0.145 
12+570.000      68.836       69.041     0.205 
12+580.000      68.606       68.878     0.272 
12+590.000      68.448       68.715     0.267 
12+600.000      68.276       68.542     0.266 
12+610.000      68.138       68.349     0.211 
12+620.000      68.007       68.136     0.129 
12+630.000      67.928       67.902     0.026- 
12+640.000      67.835       67.649     0.186- 
12+650.000      67.754       67.376     0.378- 
12+660.000      67.539       67.082     0.457- 
12+670.000      66.950       66.769     0.181- 
12+680.000      66.877       66.435     0.442- 
12+690.000      67.337       66.082     1.255- 
12+700.000      67.039       65.718     1.321- 
12+710.000      66.505       65.355     1.150- 
12+720.000      65.495       64.991     0.504- 
12+730.000      64.205       64.627     0.422 
12+740.000      63.465       64.264     0.799 
12+750.000      63.266       63.900     0.634 

12+760.000      62.792       63.536     0.744 
12+770.000      62.391       63.173     0.782 
12+780.000      62.179       62.809     0.630 
12+790.000      61.868       62.454     0.586 
12+800.000      61.442       62.117     0.675 
12+810.000      61.222       61.798     0.576 
12+820.000      60.922       61.497     0.575 
12+830.000      60.654       61.214     0.560 
12+840.000      60.355       60.948     0.593 
12+850.000      60.116       60.700     0.584 
12+860.000      59.911       60.470     0.559 
12+870.000      59.744       60.258     0.514 
12+880.000      59.621       60.064     0.443 
12+890.000      59.499       59.887     0.388 
12+900.000      59.379       59.728     0.349 
12+910.000      59.268       59.587     0.319 
12+920.000      59.165       59.464     0.299 
12+930.000      59.061       59.359     0.298 
12+940.000      58.972       59.271     0.299 
12+950.000      58.886       59.193     0.307 
12+960.000      58.799       59.114     0.315 
12+970.000      58.714       59.036     0.322 
12+980.000      58.626       58.956     0.330 
12+990.000      58.535       58.865     0.330 
13+000.000      58.431       58.762     0.331 
13+010.000      58.301       58.646     0.345 
13+020.000      58.133       58.518     0.385 
13+030.000      58.002       58.383     0.381 
13+040.000      57.864       58.268     0.404 
13+050.000      57.803       58.179     0.376 
13+060.000      57.746       58.115     0.369 
13+070.000      57.735       58.076     0.341 
13+080.000      57.711       58.059     0.348 
13+090.000      57.720       58.045     0.325 
13+100.000      57.729       58.031     0.302 
13+110.000      57.721       58.017     0.296 
13+120.000      57.706       58.003     0.297 
13+130.000      57.680       57.990     0.310 
13+135.000      57.665       57.983     0.318 
13+140.000      57.650       57.979     0.329 
13+150.000      57.629       57.987     0.358 
13+160.000      57.623       58.019     0.396 
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13+170.000      57.625       58.072     0.447 
13+180.000      57.655       58.148     0.493 
13+190.000      57.694       58.247     0.553 
13+200.000      57.864       58.368     0.504 
13+210.000      58.033       58.512     0.479 
13+220.000      58.216       58.678     0.462 
13+230.000      58.401       58.866     0.465 
13+240.000      58.575       59.077     0.502 
13+250.000      58.739       59.311     0.572 
13+260.000      58.912       59.564     0.652 
13+270.000      59.092       59.820     0.728 
13+280.000      59.271       60.076     0.805 
13+290.000      59.499       60.332     0.833 
13+300.000      59.728       60.598     0.870 
13+310.000      60.063       60.885     0.822 
13+320.000      60.437       61.192     0.755 
13+330.000      60.898       61.519     0.621 
13+340.000      61.441       61.867     0.426 
13+350.000      61.972       62.236     0.264 
13+360.000      62.466       62.580     0.114 
13+370.000      62.950       62.856     0.094- 
13+380.000      63.079       63.065     0.014- 
13+390.000      63.210       63.204     0.006- 
13+400.000      63.247       63.276     0.029 
13+410.000      63.259       63.279     0.020 
13+420.000      63.181       63.215     0.034 
13+430.000      63.036       63.082     0.046 
13+440.000      62.876       62.915     0.039 
13+450.000      62.669       62.748     0.079 
13+460.000      62.455       62.581     0.126 
13+470.000      62.260       62.414     0.154 
13+480.000      62.078       62.247     0.169 
13+490.000      61.937       62.082     0.145 
 
14+250.000      70.445       70.590     0.145 
14+260.000      70.628       70.950     0.322 
14+270.000      70.809       71.300     0.491 
14+280.000      70.972       71.650     0.678 
14+290.000      71.134       72.000     0.866 
14+300.000      71.342       72.350     1.008 
14+310.000      71.552       72.700     1.148 
14+320.000      71.891       73.050     1.159 

14+330.000      72.272       73.400     1.128 
14+340.000      72.770       73.750     0.980 
14+350.000      73.328       74.100     0.772 
14+360.000      73.955       74.416     0.461 
14+370.000      74.677       74.665     0.012- 
14+380.000      75.305       74.847     0.458- 
14+390.000      75.715       74.961     0.754- 
14+400.000      75.640       75.008     0.632- 
14+410.000      75.106       74.988     0.118- 
14+420.000      74.602       74.900     0.298 
14+430.000      74.151       74.744     0.593 
14+440.000      73.767       74.583     0.816 
14+450.000      73.653       74.476     0.823 
14+460.000      73.560       74.423     0.863 
14+470.000      73.674       74.426     0.752 
14+480.000      73.787       74.483     0.696 
14+490.000      74.083       74.594     0.511 
14+500.000      74.388       74.760     0.372 
14+510.000      74.811       74.981     0.170 
14+520.000      75.257       75.256     0.001- 
14+530.000      75.635       75.586     0.049- 
14+540.000      75.962       75.943     0.019- 
14+550.000      76.235       76.300     0.065 
14+560.000      76.332       76.657     0.325 
14+570.000      76.223       77.014     0.791 
14+580.000      76.123       77.350     1.227 
14+590.000      76.072       77.645     1.573 
14+600.000      76.091       77.897     1.806 
14+610.000      76.215       78.107     1.892 
14+620.000      76.298       78.275     1.977 
14+630.000      76.409       78.401     1.992 
14+640.000      76.489       78.485     1.996 
14+650.000      77.223       78.526     1.303 
14+660.000      77.834       78.526     0.692 
14+670.000      78.634       78.484     0.150- 
14+680.000      78.879       78.404     0.475- 
14+690.000      78.839       78.200     0.639- 
14+700.000      78.492       77.857     0.635- 
14+710.000      77.799       77.374     0.425- 
14+720.000      77.013       76.750     0.263- 
14+730.000      76.025       75.987     0.038- 
14+740.000      75.045       75.084     0.039 
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14+750.000      73.895       74.040     0.145 
 
15+280.000      57.621       57.766     0.145 
 
Transition to Overlay at Station 15+300 
 
Transition from Overlay at Station 18+960 
 
18+980.000      55.659       55.804     0.145 
 
19+170.000      51.661       51.806     0.145 
19+180.000      51.730       51.885     0.155 
19+190.000      51.766       51.908     0.142 
19+200.000      51.792       51.930     0.138 
19+210.000      51.829       51.953     0.124 
19+220.000      51.875       51.976     0.101 
19+230.000      51.914       51.998     0.084 
19+240.000      51.943       52.021     0.078 
19+250.000      51.930       52.031     0.101 
19+260.000      51.839       52.017     0.178 
19+270.000      51.723       51.978     0.255 
19+280.000      51.530       51.914     0.384 
19+290.000      51.333       51.826     0.493 
19+300.000      51.114       51.713     0.599 
19+310.000      50.905       51.575     0.670 
19+320.000      50.815       51.425     0.610 
19+330.000      50.729       51.275     0.546 
19+340.000      50.629       51.130     0.501 
19+350.000      50.532       51.020     0.488 
19+360.000      50.437       50.951     0.514 
19+370.000      50.326       50.921     0.595 
19+380.000      50.423       50.932     0.509 
19+390.000      50.527       50.983     0.456 
19+400.000      50.816       51.074     0.258 
19+410.000      51.127       51.205     0.078 
19+420.000      51.475       51.362     0.113- 
19+430.000      51.829       51.461     0.368- 
19+440.000      51.892       51.486     0.406- 
19+450.000      51.820       51.438     0.382- 
19+460.000      51.559       51.318     0.241- 
19+470.000      51.188       51.124     0.064- 
19+480.000      50.729       50.867     0.138 

19+490.000      50.209       50.600     0.391 
19+500.000      49.738       50.333     0.595 
19+510.000      49.328       50.067     0.739 
19+520.000      48.989       49.811     0.822 
19+530.000      48.753       49.610     0.857 
19+540.000      48.661       49.468     0.807 
19+550.000      48.811       49.386     0.575 
19+560.000      49.014       49.358     0.344 
19+570.000      49.323       49.342     0.019 
19+580.000      49.545       49.315     0.230- 
19+590.000      49.620       49.240     0.380- 
19+600.000      49.497       49.112     0.385- 
19+610.000      49.071       48.930     0.141- 
19+620.000      48.678       48.700     0.022 
19+630.000      48.347       48.460     0.113 
19+640.000      48.066       48.230     0.164 
19+650.000      47.871       48.067     0.196 
19+660.000      47.718       47.981     0.263 
19+670.000      47.644       47.972     0.328 
19+680.000      47.785       48.041     0.256 
19+690.000      48.000       48.187     0.187 
19+700.000      48.246       48.410     0.164 
19+710.000      48.530       48.700     0.170 
19+720.000      48.792       49.000     0.208 
19+730.000      49.021       49.300     0.279 
19+740.000      49.266       49.582     0.316 
19+750.000      49.538       49.828     0.290 
19+760.000      49.781       50.038     0.257 
19+770.000      49.933       50.211     0.278 
19+780.000      50.067       50.349     0.282 
19+790.000      50.146       50.450     0.304 
19+800.000      50.227       50.533     0.306 
19+810.000      50.321       50.617     0.296 
19+820.000      50.406       50.700     0.294 
19+830.000      50.477       50.783     0.306 
19+840.000      50.547       50.867     0.320 
19+850.000      50.621       50.950     0.329 
19+860.000      50.689       51.033     0.344 
19+870.000      50.798       51.117     0.319 
19+880.000      50.903       51.200     0.297 
19+890.000      50.990       51.283     0.293 
19+900.000      51.072       51.367     0.295 
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19+910.000      51.188       51.450     0.262 
19+920.000      51.293       51.533     0.240 
19+930.000      51.380       51.617     0.237 
19+940.000      51.462       51.700     0.238 
19+950.000      51.539       51.783     0.244 
19+960.000      51.613       51.867     0.254 
19+970.000      51.695       51.950     0.255 
19+980.000      51.772       52.033     0.261 
19+990.000      51.847       52.117     0.270 
20+000.000      51.922       52.200     0.278 
20+010.000      51.997       52.283     0.286 
20+020.000      52.085       52.367     0.282 
20+030.000      52.173       52.487     0.314 
20+040.000      52.305       52.681     0.376 
20+050.000      52.448       52.949     0.501 
20+060.000      52.704       53.290     0.586 
20+070.000      53.021       53.706     0.685 
20+080.000      53.429       54.195     0.766 
20+090.000      53.959       54.758     0.799 
20+100.000      54.535       55.395     0.860 
20+110.000      55.219       56.061     0.842 
20+120.000      55.913       56.675     0.762 
20+130.000      56.685       57.230     0.545 
20+140.000      57.446       57.725     0.279 
20+150.000      58.058       58.161     0.103 
20+160.000      58.669       58.537     0.132- 
20+170.000      58.954       58.854     0.100- 
20+180.000      59.215       59.111     0.104- 
20+190.000      59.306       59.309     0.003 
20+200.000      59.361       59.448     0.087 
20+210.000      59.418       59.534     0.116 
20+220.000      59.478       59.613     0.135 
20+230.000      59.537       59.682     0.145 
 
End Project at Station 21+620 – Match into 
existing pavement. 
 
 
 
 
 
 

 
 

 
 

Cooper Road 
 
 
  Station      Existing     Proposed   El Diff. 
--------------------------------------------- 
 
14+560      71.661         71.661       0.000 
14+570      72.173         72.297       0.124 
14+580      72.709         73.058       0.349 
14+590      73.274         73.942       0.668 
14+600      73.896         74.950       1.054 
14+610      74.585         76.020       1.435 
14+620      75.439         76.994       1.555 
14+630      76.303         77.775       1.472 
14+640      77.068         78.364       1.296 
14+650      77.523         78.760       1.237 
14+655      77.375         78.532       1.157 
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10+320 0.32 RT 
10+330 0.35 RT 

   
10+410 0.37 RT 
10+420 0.41 RT 
10+430 0.44 RT 
10+440 0.41 RT 
10+450 0.35 RT 
10+460 0.30 RT 

   
10+590 0.47 RT 
10+600 0.44 RT 

   
10+780 0.31 RT 
10+790 0.30 RT 

   
10+960 0.34 RT 
10+970 0.39 RT 
10+980 0.42 RT 
10+990 0.41 RT 
11+000 0.39 RT 
11+010 0.34 RT 

   
11+200 0.33 RT 
11+210 0.40 RT 
11+220 0.48 RT 
11+230 0.55 RT 
11+240 0.58 RT 
11+250 0.60 RT 
11+260 0.60 RT 
11+270 0.59 RT 
11+280 0.57 RT 
11+290 0.54 RT 
11+300 0.50 RT 
11+310 0.46 RT 
11+320 0.42 RT 
11+330 0.36 RT 

   
11+520 0.34 RT 
11+530 0.40 RT 
11+540 0.44 RT 
11+550 0.47 RT 
11+560 0.49 RT 

11+570 0.49 RT 
11+580 0.46 RT 
11+590 0.41 RT 
11+600 0.35 RT 

   
11+800 0.44 LT 
11+810 0.66 LT 
11+820 0.85 LT 
11+830 0.87 LT 
11+840 0.74 LT 
11+850 0.49 LT 
11+890 0.33 RT 
11+900 0.44 RT 
11+910 0.58 RT 
11+920 0.78 RT 
11+930 0.91 RT 
11+940 0.89 RT 
11+950 0.74 RT 
11+960 0.47 RT 
11+980 0.48 LT 
11+990 0.88 LT 
12+000 1.10 LT 
12+010 1.11 LT 
12+020 0.93 LT 
12+030 0.79 LT 
12+040 0.71 LT 
12+050 0.68 LT 
12+060 0.58 LT 
12+070 0.45 LT 
12+080 0.34 LT 
12+190 0.44 LT 
12+200 0.70 LT 
12+210 0.85 LT 
12+220 1.00 LT 
12+230 0.99 LT 
12+240 0.95 LT 
12+250 0.88 LT 
12+260 0.80 LT 
12+270 0.74 LT 
12+280 0.73 LT 
12+290 0.70 LT 
12+300 0.63 LT 
12+310 0.59 LT 

12+320 0.62 LT 
12+330 0.67 LT 
12+340 0.75 LT 
12+350 0.84 LT 
12+360 0.90 LT 
12+370 0.92 LT 
12+380 1.04 LT 
12+390 1.12 LT 
12+400 1.11 LT 
12+410 1.06 LT 
12+420 1.03 LT 
12+430 0.98 LT 
12+440 0.91 LT 
12+450 0.79 LT 
12+460 0.66 LT 
12+470 0.52 LT 
12+480 0.37 LT 
12+540 0.32 RT 
12+550 0.31 RT 
12+560 0.42 RT 
12+610 0.40 LT 
12+620 0.59 LT 
12+630 0.95 LT 
12+640 1.87 LT 
12+650 3.35 LT 
12+660 5.28 LT 
12+670 7.68 LT 
12+680 0.44 LT 
12+690 3.45 LT 
12+700 6.67 LT 
12+710 9.66 LT 
12+720 1.07 LT 
12+730 0.69 LT 
12+740 8.88 LT 
12+750 6.28 LT 
12+760 2.83 LT 
12+770 9.68 LT 
12+780 7.02 LT 
12+790 4.77 LT 
12+800 2.95 LT 
12+810 1.58 LT 
12+820 0.61 LT 
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13+460 0.33 RT 
   

14+520 0.38 RT 
14+530 0.61 RT 
14+540 0.87 RT 
14+550 1.21 RT 
14+560 1.55 RT 
14+570 1.83 RT 
14+580 1.85 RT 
14+590 1.62 RT 
14+600 1.09 RT 
14+620 1.11 LT 
14+630 2.55 LT 
14+640 4.71 LT 
14+650 6.54 LT 
14+660 5.11 LT 
14+670 1.19 LT 
14+680 2.53 RT 
14+690 3.89 RT 
14+700 3.69 RT 
14+710 3.18 RT 
14+720 2.47 RT 
14+730 1.75 RT 
14+740 1.16 RT 
14+750 0.66 RT 

   
15+310 0.29 RT 
15+320 0.34 RT 
15+330 0.32 RT 

   
15+810 0.30 RT 
15+820 0.35 RT 
15+830 0.38 RT 
15+840 0.39 RT 
15+850 0.39 RT 
15+860 0.48 RT 
15+870 0.51 RT 
15+880 0.48 RT 
15+890 0.42 RT 
15+900 0.35 RT 
15+960 0.30 LT 
15+970 0.40 LT 
15+980 0.35 LT 

15+990 0.33 LT 
16+080 0.30 RT 

   
16+930 0.35 RT 
16+940 0.70 RT 
16+950 0.74 RT 
16+990 0.60 RT 
17+000 0.59 RT 
17+010 0.58 RT 
17+020 0.43 RT 

   
19+800 0.31 RT 
19+880 0.31 RT 
19+900 0.29 RT 

   
20+600 0.29 RT 
20+720 0.29 RT 

 
Off set shown is the 
existing centerline 
referenced from the 
proposed alignment. 
 
PK nails are existing 
along the proposed 
centerline. 
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ITEM 202.202 REMOVING PAVEMENT SURFACE 
 
 STA.  16+472 TO STA. 16+492 -  BRIDGE DECK  
 STA.  16+867 TO STA.  16+884 – Layout will  be done in the f ield 
to ensure proper cross s lopes and drainage through North Whitefield 
Vil lage.  
  
ITEM 202.203 PAVEMENT BUTT JOINTS  
 
 MAINLINE 
 S ta  10+290  15m 
 S ta  21+620  15m 
  
 STATION   SIDEROAD (Field Fit)  
 10+549 LT.    HUNTS MEADOW RD.  
 10+549 RT.    HUNTS MEADOW RD.  
 14+675 LT.    COOPER RD.  
 14+690 LT.    CHURCH ENTRANCE 
 15+246 LT.    VIGUE RD.  
 15+370 RT.    TOWNHOUSE RD.  
 15+694 RT.    SCHOOL ENTRANCE 
 15+723 RT.    SCHOOL ENTRANCE 
 16+985 LT.    RTE.  218 
 17+110 RT.    RTE.  218 
 20+242 RT.    OLD MADDEN RD.  
 21+370 RT.    RTE.  215 
 21+580 LT.    RTE.  215 
 
  34 PAVED DRIVEWAYS  
 
ITEM 203.20 01 COMMON EXCAVATION  PLAN QUANT.  
  
 Excavate  to  745mm below the proposed finish grade elevat ions.   
Transi t ion in  and out  of  the fol lowing areas over  20m.   Al l  adequate  
material  wil l  be used in f i l l  areas.  
 

STA.  11+320  -  STA. 11+420 LT./RT. 1293m3  
STA.  11+640 -  STA. 11+720 LT./RT. 946m3  
STA.  12+600 -  S TA. 12+740 LT./RT. 2100m3  
STA.  14+340 -  STA. 14+740 LT./RT. 3292m3  
STA.  19+320 -  STA. 19+660 LT./RT. 2469m3  

 TOWNHOUSE ROAD    215m3  
 

Ditching through these areas wil l  be paid by the cubic meter  under I tem 
203 .2001 Common Excavation Plan Quant i ty.  
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ITEM 203.21 ROCK EXCAVATION  
    
          I f  ledge is  encountered and requires removal by dri l l ing and 
blast ing then the quanti ty of  rock excavation wil l  be deducted from the 
i tem 203.2001  Common Excavat ion Plan  Quant i ty.  
 
ITEM 203.25 GRANULAR BORROW 
 
 The fo l lowing locations may require borrow.  If  a  significant  
source of  excavat ion is  found not  to  be object ionable,  i t  wil l  be used as  
directed by the Resident  as  borrow incidental  to the excavation i tem.   
The quanti ty wil l  be deducted from the original  est imate.   Any and all  
acceptable excavation wil l  be used prior  to using any granular  borrow.  
 

STA.  10+290 -  STA. 10+830 LT./RT.  
STA.  14+250 -  STA. 14+780 LT./RT.  

  COOPER ROAD 
 
ITEM 204.41           REHAB OF EXISTING SHOULDERS, PL QTY 
 

Rehabi l i ta te  Shoulders  to 4.2m each side of  the proposed 
centerline ,  except  within curb and guardrai l  areas .   See typical  sections 
for a  descript ion of these  a reas .  
 

STA.  10+830 -  STA. 11+300 LT./RT.  
STA.  11+780 -  STA. 12+560 LT./RT.  
STA.  13+490 -  STA. 14+250 LT./RT.  
STA.  14+780 -  STA. 19+180 LT./RT.  
STA.  20+230 -  STA. 21+620 LT./RT.  
 

 The fol lowing areas wil l  required an addit ional  0.9m (1.8m total)  
of  widening and rehabil i tat ion on the shoulder .  
 
  STA 15+296 -  STA 15+976 LT 
  STA 15+389 -  STA 15+991 RT 
 
ITEM 211.201  INSLOPE REHABILITATION  
ITEM 211.30  DITCH EXCAVATION  
 
          Ins lope rehabil i tat ion and di tch excavating act ivi t ies  wil l  be 
performed along the entire length of the project  and paid as  such,  with 
the exception of  the excavat ion areas l is ted above,  where payment will  
be  made under the I tems 203.20 Common Excavation.  
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ITEM 211.220  INSLOPE EXCAVATION, GUARDRAIL 
 
 LEFT   RIGHT 
STA.  11+412 -  STA. 11+564 STA.  11+412 -  STA. 11+564 
STA.  16+454 -  STA. 16+462 STA.  16+443 -  STA. 16+462 
STA.  16+487 -  STA. 16+506  STA.  16+487 -  STA. 16+506 
 
ITEM 211.40   NEW DITCH EXCAVATION  
 
 The fol lowing locations wil l  be the only areas that  wil l  be 
considered New Ditch.   All  other  di tches wil l  be paid as  I tem 211.30 
Ditch Excavation or I tem 203.20 Common Excavation.  

 
Left  Right 

Station Station  Station Station 
     

10820 10860  10670 10710 
12000 12050  10830 10860 
12240 12300  10960 11010 
13380 13600  11130 11200 
13750 13850  11890 11920 
13980 14010  12000 12070 
14250 14280  12140 12160 
14960 14990  12190 12220 
15160 15220  13750 13850 
16190 16260  13980 14010 
16510 16570  14180 14290 
16720 16780  16100 16220 
16980 17040  16720 16780 
19740 19800  19280 19320 
19920 19970  19690 19730 
20580 20680  20600 20700 

   20880 20930 
 

 
ITEM 304.10 3 AGGR. SUB -BASE COURSE-GRAVEL 
   (TRUCK MEASURE)  
 
         To be used in driveways,  entrances and other  areas as  directed by 
the resident .  
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ITEM 304.104 AGGR. SUB -BASE COURSE -GRAVEL (PLAN QTY.) 
All pavement mill ing areas (In PM- Rap areas)  wil l  be f i l led with gravel  
to 25mm below exist ing center l ine grade prior  to  shutdown on the day 
the mil l ings are removed.   Payment  wil l  be under  I tem 304.104 
A.S.C.G. plan quanti ty.    
Includes al l  gravel  within the ditch l ines  of  Route 126 and Cooper  
Road.   Does not  include gravel  used for  I tem 204.41 Shoulder  Rehab.  or 
I tem 304.103 A.S.C.G. Truck Measure used in entrances /dr ives .   
Quanti ty computat ions are avai lable upon request  from the Division 5 
off ice.  
 
ITEM 411.09 UNTREATED AGGR. SURFACE COURSE 
 
         This i tem is to be used only to back up driveway l ips buil t  under 
I tem 403.209,  and should be placed at  a  depth not  to  exceed that  of  the 
pavement used for the l ip.   Any addit ional  gravel  needed to build up 
driveways wil l  be paid for  under I tem 304.10 3.  
 
ITEM 603.16 375 MM CULVERT PIPE OPTION I 
 
 All  lengths wi l l be  determined in the field  in order to fi t  the 
exis t ing condit ions of  the dr iveways or  entrances.  
     STATION LT.         STATION RT.  
 10+773     10+655  
 10+866     10+703  

11+314     11+979  
12+774     13+918  
13+139     14+546  
13+465     14+684  
13+909     14+865  
14+198     14+956  
14+255     15+002  
15+027     15+384  
15+114     15+802  
17+074     17+054  
17+200     17+327  
17+380     17+671  
17+388     18+741  
17+546     19+766  
18+488     19+786  
18+744     19+940  
19+621     20+158  
19+786     20+488 
19+930     21+006  
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20+369     21+149  
ITEM 603.17 450 MM CULVERT PIPE OPTION I 
 
    STATION RT.   
    14+849  
 
ITEM 603.179 450 MM CULVERT PIPE OPTION III  
 
  All  lengths are est imates and will be adjusted in order to f i t  
the exis t ing and proposed condi t ions.  
 
 S TATION  LENGTH   STATION  LENGTH 
 11+725    19.8  18+045 14.6  
 12+070    15 .2  19+264 15.9  
 12+320    15.2  19+380 14.6  
 12+395    16.5  19+550 19.8  
 12+610    16 .8  19+871 12.8  
 12+720    23.0  20+564 15.2  
 13+180    16.5  20+727 16.5  
 13+944    16.8  20+859 16.5  
 14+057    15.2  20+980 19.5  
 14+602    22.9  21+370 16.5  
 14+903    16.8  21+410 16.5  
 15+128    18.3  11+860 Lt  12.2  
 15+948    20.1  
 16+095    15.2  
 16+275    16.5  
 16+371    17.1  
 17+110    14.0  
 17+134    18.3  
 17+351    18.3  
 
ITEM 603.199 600 MM CULVERT PIPE OPTION III  
  

All  lengths are est imates and may be adjusted in order to f i t  the 
exis t ing and proposed condi t ions.  
 
 STATION  LENGTH    
 20+240    17.1  
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ITEM 605.09 150 MM UNDERDRAIN TYPE B 
 
 There is  a  spring hole at  Stat ion19+550 that  wil l require 
underdrain to divert  water  away from the road.   Any other  s imilar  
spring wil l  receive a s imilar  t reatment .  
 
ITEM 606.17 GUARDRAIL TYPE 3C -  SINGLE RAIL 
 
 STATION STATION   SIDE  METER 
 16+439.54 16+458.59    LT.  19 .05  
 16+439.54 16+458.59    RT.  19 .05  
 16+491.31 16+510.36    LT.  19 .05  
 16+491.31 16+510.36    RT.  19 .05  
All  of  the fol lowing guardrai l  wil l  require 8’  posts .   In addit ion,  see the 
Buried- in- Backslope End Treatment detai l .  
 20+9 36 20+990    RT.  54  
 20+9 60 21+036    LT.  76  
 
ITEM 606.1722 BRIDGE TRANSITION TYPE 2 
 
 STATION STATION     SIDE  EACH 
 16+458.59 16+462.40       LT.  1    
 16+458.59 16+462.40       RT.  1  
 16+487.50 16+491.31       LT.  1  
 16+487.50 16+491.31       RT.  1  
 
ITEM 606.178 GUARDRAIL BEAM  
 
 STATION STATION     SIDE  LENGTH 
 20+9 64 20+9 75       LT.  11 .43  
To be used in conjunction with the Buried- in- Backslope End Treatment .   
See Detail .   Because of  al l  of  the incidental  work associated with this  
i tem, i t  wil l  be paid as a plan quanti ty.  
 
ITEM 606 .231 G.R. TYPE 3C -  4.5 M RADIUS OR LESS  
 
 STATION STATION    SIDE   LENGTH  
 20+990 20+992.5      RT.     3.81 M    Trailing end  
 21+036 21+0 38.5      LT.     3.81 M    Trailing end   
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ITEM 606 .232 G.R. TYPE 3C –  OVER 4.5 M RADIUS   
 
 STATION STATION    SIDE   LENGTH  
 20+992.5 20+995      RT.     3.81 M    Trailing end  
 21+038.5 21+041      LT.     3.81 M    Trailing end   
 
ITEM 606.265 TERMINAL END - SINGLE RAIL – GALV. STEEL 
 
 STATION  SIDE  EACH 
 20+995    RT.  1  
 21+041    LT.   1  
 
ITEM 606.35 GUARDRAIL DELINEATOR POST 
 

To be installed in conjunct ion with the 350 ’s and radiuses.  
 
ITEM 606.47 SINGLE WOOD POST 
 
                 To be used for mail  box posts .  
 
ITEM 606.75 4     WIDEN SHOULDER FOR 350 FLARED 
TERMINAL 
 
 STATION STATION  SIDE 
 16+408.11 16+439.54  LT.  Leading End  
 16+408.11 16+439.54  RT.  Leading End  
 16+507.70 16+539.13  LT.  Trail ing End  
 16+507.70 16+539.13  RT.  Trail ing End  
 20+9 03 20+9 36  RT.  Leading End  
 
ITEM 606 .79 GUARDRAIL 350 FLARED TERMINAL 
 
 STATION  STATION  SIDE  
 16+428.11  16+439.54  LT.  Leading End  
 16+428.11  16+439.54  RT.  Leading End  
 16+510.36  16+521.79  LT.  Trail ing End  
 16+510.36  16+521.79  RT.  Trail ing End  
 20+9 25  20+9 36  RT.  Leading End  
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ITEM 607.10 BARBED WIRE FENCE – WOOD POSTS  
 
 STATION 12+300 TO 12+400 – Replace Exist ing at  New Offset .  
 All  fence to have two barbed wire strands and two electr ic 
s trands similar  to the exist ing fence.  
 
ITEM 609.31 CURB TYPE 3 
 
 STATION   STATION   SIDE METERS  
 10+670  10+710  LT.  40  
 14+680  14+700(Paved Island, See Detail)  50  
 16+540  16+580  LT.  40  
 20+892  20+958  LT.  66  
 
ITEM 609.311 SPECIAL CURB -  CAPE COD DESIGN  
 
 STATION  STATION  SIDE METERS  
 14+645  14+745  RT.  100  
 16+122  16+174  LT.  52  
 16+782  16+815  LT.  33  
 16+798  16+832  RT.  34  
 16+832  16+862  LT.  30  
 16+849  16+863  RT.  14  
 16+872  16+890  RT.  18  
 16+876  16+906  LT.  30  
 16+896  16+917  RT.  21  
 16+915  16+981  LT.  66  
 16+926  16+942  RT.  16  
 16+952  16+963  RT.  11  
 16+986  17+014  LT.  28  
 16+969  17+004  RT.  35  
 
ITEM 610.08 PLAIN RIP RAP 
 

C ross pipes and extensions wil l  receive a r iprap end 
treatment  at  inlet  and outlets  as  directed by the Resident .  

 
ITEM 610.18 STONE DITCH PROTECTION  
 
 STATION   STATION  SIDE LENGTH 
 14+746  14+784  LT.  38  
 14+746  14+784  RT.  38  
 16+510  16+573  LT.  63  
 16+539  16+565  RT.  26  
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 16+642  16+775  LT.  133  
 16+654  16+785  RT.  131  
 20+958  20+974  LT.  16  
 17+004  17+092  RT.  88  
 21+170  21+330  LT.  160  
 21+141  21+357  RT.  216  
 
ITEM 613.318 EROSION CONTROL BLANKET 
 

Temporary erosion control  blanket  wil l  be used with the di tching 
i tem and with the inslope behind guardrai l and dr iveway radi i.    
 
ITEM 615.07 LOAM  
 

To be used in lawn areas,  50mm deep.  
 

ITEM 620.58 EROSION CONTROL GEOTEXTILE 
 

Erosion control  geotext i le  wil l  be used under al l  r iprap and stone 
di tch protect ion.   I t  may be used in the Main Line under the new gravel  
i f  exist ing materials  are determined unsuitable.  

 
ITEM 621  LANDSCAPING 
 
 The following trees wil l  be planted to replace the removal of  
t rees that  were considered signif icant  with regards to landscaping.  
 
Sta t ion Quant .  Species  
10+660 Lt 1  Maple  
10+660 Lt  1  Crabapple  
10+660 Rt  3  White Pine  
10+840 Lt  12  Spruce  
12+450  3  Maple  
13+110  3  Spruce  
13+880  1  Oak  
14+220  3  Lilac 
14+220  2  Crabapple  
14+220  3  White Pine  
14+260  3  White Pine  
16+570  1  Crabapple  
16+570  3  Lilac 
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1. Trim all tree branches to 6 meters above the pavement and 6.3 meter from centerline.  
Payment shall be by appropriate equipment rental items. 

2. The joint at the beginning of the project shall be sawcut.  Payment will be incidental 
to the contract. 

3. Construct Butt Joints at all paved drives and entrances. 

4. Any areas on existing shoulders higher than planned finish grade will be excavated to 
allow a minimum of 100mm of A.S.C.G.  Payment will be incidental to shoulder 
rehabilitation or plan quantity gravel depending on the location. 

5. All inslopes shall be graded so that the slope will be 3:1 or flatter from the edge of the 
pavement. 

6. All waste material not used on the project shall be disposed of off the project in waste 
areas approved by the Resident. 

7. Any damage to the slopes caused by the Contractor’s equipment, personnel, or 
operation shall be repaired to the satisfaction of the Resident. All work, equipment 
and materials required to make repairs shall be at the Contractor’s expense. 

8. All Gravel placed within the ditchlines of Route 126 and the Cooper road will be paid 
PLAN QUANTITY.  The contractor is responsible to verify the quantities and adjust 
his or her bid accordingly.  This quantity includes all gravel required to bring 
roadway and shoulders to design slopes and elevations given with inslopes as shown 
on the typical sections, gravel to fill pavement milling areas to appropriate grades, 
variable gravel sections, gravel for excavation areas listing in the construction notes 
including full construction sections, gravel for alignment change areas, and gravel for 
extra shoulder width where required.  Gravel needed for existing drives, entrances 
and other side roads will be paid under Item 304.103 A.S.C.G. Truck Measure.  All 
computation methods and quantities used for the Engineer’s Estimate are available by 
contacting the Division #5 Project Manager. 

9. Payment for Item 304.103 A.S.C.G. Truck Measure will be based upon the receipt of 
delivery slips as described in Section 108.1.3 F.  Failure to produce delivery slips in 
accordance to specifications may result in lack of payment 

10. All pavement milling areas will be filled with gravel to 25mm below existing 
centerline grade prior to shutdown on the day the millings are removed.  Payment will 
be under Item 304.104 A.S.C.G. plan quantity.   

11. In cut and fill sections, if granular material is needed to maintain traffic during 
construction the placement and removal shall be incidental to Item 652.39 Work Zone 
Traffic Control. 

12. Within Variable Gravel areas, all sod, tar-penetrated strips and other unsuitable 
material on the shoulder or mainline shall be removed to the extent required by the 
Resident (payment incidental to Item 304, gravel). 
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13. Within the Overlay Section, it will be required to place two lifts of shim, one from 
approximately the quarter point out and one full width.  The edge of the shim will be 
considered the edge of the traveled way and shall be required to be backed up if the 
drop-off is 3” or more. 

14. All paved side roads will be constructed with 45mm of 12.5mm HMA base and 
30mm of 9.5mm HMA surface, as directed by the Resident Engineer. 

15. A one meter (1 m) paved lip shall be placed at all gravel entrances, except woods and 
field entrances, unless otherwise directed by the Resident. 

16. Item # 411.09, Untreated Aggregate Surface Course, may also meet the gradation 
requirements of Item # 204.20, Add Shoulder Aggregate. 

17. Any necessary cleaning of existing pavement prior to paving shall be incidental to the 
related paving items. 

18. All existing paved shoulders and widenings to be resurfaced as directed by the 
Resident. 

19. No existing drainage shall be abandoned, removed or plugged without prior approval 
of the Resident. 

20. The following shall be incidental to the 603 item(s): 

a. Any cutting of existing culverts and or connectors necessary to install new 
culvert replacements or extensions 

b. All pipe excavation including any cutting and removal of pavement 
c. All ditching at pipe ends 
d. Furnishing, placing, grading, and compacting of any new gravel and/or fill 

material including Granular Borrow 
e. Granular Borrow under the pipe shall meet the requirements for Underwater 

Backfill 
f. All work necessary to connect to existing pipes 
g. Flow lines may be changed by 0.5M 
h. Any necessary clearing of brush and small trees at culvert ends 
i. Furnishing, placing, grading, compacting, maintaining, and removal of any 

gravel or granular borrow used for maintenance of traffic control 
j. All pipe locations and lengths will be field verified by the resident and a 

contractor representative.  Additional compensation will not be allowed for 
changes. 

21. Where existing excavation in drainage trenches is deemed unusable, a suitable similar 
or impervious material for backfill will be obtained for use as backfill in drainage 
trenches to subgrade.  Payment will be incidental to 603 Items.  Material required to 
backfill extensions will be paid under Items 304.104 A.S.C.G. Plan Quantity or Item 
211.21 Inslope Rehabilitation. 
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22. All roadway drainage installation trenches will require 75mm of 12.5mm HMA base 
pavement the same day as excavation, or as directed by the Resident Engineer.  
Payment will be made under Item 403.213 HMA 12.5mm HMA. 

23. Existing culverts will be cleaned as directed by the Resident Engineer under the 
appropriate Pay Items. 

24. Shoulder shim shall taper to 0mm at the face of existing curb and within 3” of 
existing guardrail posts. 

25. All guardrail removed and not reused will become the property of the Contractor. 
Removal will be incidental to the 606 Items. 

26. Two guardrail delineator posts will be installed at the leading end and one at the 
trailing end of each run of guardrail.  One delineator post will also be installed at each 
underdrain outlet. 

27. 350 Flared Terminal Ends shall be installed concurrently with the placement of each 
section of beam rail. 

28. Holes created by Guardrail removal will be filled and compacted with approved 
materials as directed by the Resident. Payment to be considered incidental to the 
guardrail items. 

29. Where curb type 3 is installed under guardrail, the maximum reveal shall be 100 mm. 

30. Backing up bituminous curb is incidental to the curb items.  In areas where new 
bituminous curb is designated to replace existing, the removal of the old bituminous 
curb shall be incidental to the new curb.  Any required Loam (in lawn areas only) will 
be as directed by the Resident Engineer and paid under the appropriate contract Items. 

31. When ledge is encountered within ditch areas (not areas designated as New Ditch), as 
much as possible will be removed with a tractor mounted hydraulic hammer.  
Payment will be made under the items 631.111 Tractor Mounted Hydraulic Hammer 
and 211.30 Ditch Excavation. 

32. No separate payment for Superintendent or Foreman will be made for the supervision 
of equipment being paid under appropriate rental items. 

33. All work shall be done in accordance with the Maine Department of Transportation’s 
Best Management Practices for Erosion Control & Sediment Control, January, 2000, 
and the Contractor’s Approved Soil Erosion and Water Pollution Control Plan. 

34. Dust control will not be paid for directly, but will be considered incidental to the 
contract and the Temporary Soil Erosion and Water Control Plan. 

35. MDOT will final stripe the project. The Contractor is responsible for transferring the 
existing striping pattern to the surface course and shall call the MDOT striping crew 
at 624-3626 when the project is ready for final striping.  The striping patterns 
supplied are to be used as a guide and should be field checked by the contractor. 
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36. Any wintered base pavement will require Temporary Pavement markings of paint, 
both yellow and white edge lines and will be incidental to Item 627.76 Temporary 
Pavement Marking Lines, White or Yellow. 

37. “Undetermined Locations”, as stated in the Construction Notes, shall be determined 
by the Resident. 

38. Stations referenced in the Construction Notes are approximate. 

39. Centerline alignment and super elevations may be adjusted in the field by the 
Resident.  The Contractor will not be allowed additional compensation if field 
changes are made. 

40. When it is necessary to temporarily remove fencing designated to remain, the fencing 
shall be reset or replaced by the Contractor at their expense in as good condition as it 
was originally.  The Contractor shall be responsible for the confinement of livestock 
when a portion of the fence is removed. 

41. When new fencing for confinement of livestock is required, it shall be erected before 
the existing fence is disturbed.  Where new fencing cannot be erected in its final 
location, temporary fencing shall be at the Contractor’s expense. 

42. Stone walls located in the vicinity of Stations 12+140 to 12+160; 12+420; and 
12+480 to 12+600 are considered significant by the Maine Historic Preservation 
Commission and must be moved away from the road and preserved as directed by the 
Resident.  Payment for the relocation of these walls will be incidental to the Ditching 
and Inslope Rehabilitation Items. 

43. The island shown near Station 14+680 Lt (in front of the St. Denis Church) will be 
constructed from asphalt curbing.  Back filling the curb will be incidental to the curb 
item.  Loam will be placed for the top 4”.  Loam will be paid under the Loam Item.  
Granite pieces will be supplied by the MDOT to build steps and will be placed into 
the island as directed by the Resident.  Reference the Plan View Detail of the area.  
Payment for placing the granite pieces will be made under the appropriate rental 
items. 

44. Additional cross sections will be made available by contacting the Division 5 MDOT 
office in Rockland.  Sub-surface borings will also be made available.  Please contact 
Sterling Paul. 
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• Section A:  Station 10+240 to 10+830 - Vertical Alignment Change Only 
o Remove the existing pavement for use as PM-RAP as described in the 310 

specification.  Gravel must be placed within 25mm of the original 
pavement grade by the end of the day as stated in the General Notes.  All 
sod, tar-penetrated strips and other unsuitable material on the shoulder or 
mainline shall be removed to the extent required by the Resident (payment 
incidental to Item 304, gravel).  Add gravel to obtain the required 
centerline elevation and cross slope for the entire roadway and shoulder 
width.  Place PM-RAP (75mm), binder (40mm) and surface (30mm).   
Ditching will be paid as Item 203.2001, Common Excavation Plan 
Quantity.  Saw cut the joint at station 10+240 with payment incidental to 
the contract. 

• Section B:  Station 10+830 to 11+290  -  No Significant Horizontal or Vertical 
Alignment Changes  

o Rehabilitate the shoulder as per the 204 specifications and the typical 
sections.  Remove the existing pavement for use as PM-RAP as described 
in the 310 specification.  Gravel must be placed within 25mm of the 
original pavement grade by the end of the day as stated in the General 
Notes.  Add gravel to restore the original centerline elevation and the 
required cross slope for the entire roadway and shoulder width.  Place PM-
RAP (75mm), binder (40mm) and surface (30mm).  The new centerline 
elevation should be 145mm higher than the original.  Ditching and In-
Slope rehabilitation shall be performed and paid for under appropriate 
items as needed. 

• Section C:  Station 11+290 to 11+340  -  Vertical Alignment Change Only 
o Similar to Section A above. 

• Section D:  Station 11+340 to 11+420  -  Full Depth Excavation 
o Remove the existing pavement for use as PM-RAP as described in the 310 

specification.  Grave l must be placed within 25mm of the original 
pavement grade by the end of the day as stated in the General Notes.  
Remove any undesirable material from the shoulder areas (payment 
incidental to the gravel item).  Add borrow, or excavate, to required sub-
grade and cross slope.  Add two feet of gravel.  Place PM-RAP (75mm), 
binder (40mm) and surface (30mm).  Ditching will be paid as Item 
203.2001, Common Excavation Plan Quantity. 

• Section E:  Station 11+420 to 11+440  -  Vertical Alignment Change Only 
o Similar to Section A above. 

• Section F:  Station 11+440 to 11+570 
o Do not remove any pavement.  Place 30mm of surface pavement, Item 

403.210.  Taper the shoulders to 0 at 3” off the guardrail posts. 
• Section G:  Station 11+570 to 11+780  -  Vertical Alignment Change Only 
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o Similar to Section A above, except for station 11+640 to 11+720 which 
will be full depth excavation similar to Section B above. 

• Section H:  Station 11+780 to 12+560  -  No Significant Horizontal or Vertical 
Alignment Changes  

o Similar to Section B above. 
o There is a shift of the proposed alignment through this area.  The scope of 

work and pay items will still be as described in Section B above. 
• Section I:  Station 12+560 to 12+620  -  Vertical Alignment Change Only 

o Similar to Section A above. 
• Section J:  Station 12+620 to 12+840  -  Horizontal Realignment (See Details) 

o Remove the existing pavement for use as PM-RAP as described in the 310 
specification.  Clear all vegetation for a minimum of 10.0 meters either 
side of the new centerline.  Payment will be made under the appropriate 
equipment rental items.  Grub out all vegetation and undesirable material.  
Add borrow or excavate to required sub-grade and cross slope.  Add two 
feet of gravel.  Place PM-RAP (75mm), binder (40mm) and surface 
(30mm).  Ditching will be paid as Item 203.2001, Common Excavation 
Plan Quantity. 

o Build the extension of Libby Lane to meet the new alignment at station 
12+720 Lt.  Add borrow or excavate to the required sub-grade as shown 
on the profile, at a -3% cross slope.  Add a new 450mm Option III cross 
pipe within the ditch line of Route 126.  Add two feet of gravel.  Place 
binder (45mm) and surface (30mm).  Shape ditches to fit surrounding 
ground.  Ditching and In-Slope rehabilitation along the new section of the 
side road shall be performed and paid for under appropriate items as 
needed. 

• Section K:  Station 12+840 to 13+490  -  Vertical Alignment Change Only 
o Similar to Section A above. 

• Section L:  Station 13+490 to 14+250  -  No Significant Horizontal or Vertical 
Alignment Changes  

o Similar to Section B above. 
• Section M:  Station 14+250 to 14+340  -  Vertical Alignment Change Only  

o Similar to Section A above. 
• Section N:  Station 14+340 to 14+720  -  Full Depth Excavation  

o Similar to Section D above.  Contains the intersection to the Cooper Road.  
See plan views for details. 

• Section O:  Station 14+720 to 15+300  -  Vertical Alignment Change Only  
o Similar to Section A above. 

• Section P:  Station 15+300 to 16+700  -  Overlay Section with No Significant 
Horizontal or Vertical Alignment Changes 
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o Place shim to the given cross slopes.  Rehabilitate shoulders as per the 204 
specification and the typical sections.  Place a 30mm wearing surface and 
50mm shoulder pavement, as per the typical sections. 

o Build shoulders to 1.8 meters for station 15+296 to 15+976 left and station 
15+389 to 15+991 right. 

o Remove the Western most “dogleg” of the Townhouse Road.  Remove the 
existing pavement for use as PM-RAP as described in the 310 
specification.  Excavate material to slope the ground away from the 
Townhouse Road.  Payment for excavation will be made under the 
appropriate equipment rental items.  See plan view for details. 

• Section Q:  Station 16+700 to 17+140  -  Overlay Section with No Significant 
Horizontal or Vertical Alignment Changes 

o Mill the existing pavement to the depths and cross slopes as directed in the 
field.  Place shim and surface as described in Section P above.  Build 
shoulders to 1.5 meters and place Cape Cod style curbing as shown in the 
typical sections. 

• Section R:  Station 17+140 to 19+180  -  Overlay Section with No Significant 
Horizontal or Vertical Alignment Changes 

o Similar to Section P above. 
• Section S:  Station 19+180 to 19+320  -  Vertical Alignment Change Only  

o Similar to Section A above. 
• Section T:  Station 19+320 to 19+660  -  Full Depth Excavation  

o Similar to Section D above. 
• Section U:  Station 19+660 to 20+230  -  Vertical Alignment Change Only  

o Similar to Section A above. 
• Section V:  Station 20+230 to 21+620  -  No Significant Horizontal or Vertical 

Alignment Changes 
o Similar to Section B above. 

 
Note: Plans, Cross-Sections, and Computations are available at the Division 5 MDOT 

office in Rockland.  Contact Sterling Paul. 





GENERAL DECISION ME030009 06/13/03 ME9 
 General Decision Number ME030009 
 
 Superseded General Decision No. ME020009 
 
 State: Maine 
 
 Construction Type: 
 HIGHWAY 
 
 County(ies): 
 AROOSTOOK          KNOX                SAGADAHOC 
 FRANKLIN           LINCOLN             SOMERSET 
 HANCOCK            OXFORD              WALDO 
 KENNEBEC           PISCATAQUIS         YORK 
 
 HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for 
 example: bascule, suspension and spandrel arch bridges; those 
 bridging waters presently navigating or to be navigatable; and 
 those involving marine construction in any degree); tunnels, 
 building structures in rest area projects and railroad 
 construction. 
 
 Modification Number     Publication Date 
             0             06/13/2003 
 
COUNTY(ies): 
AROOSTOOK          KNOX                SAGADAHOC 
FRANKLIN           LINCOLN             SOMERSET 
HANCOCK            OXFORD              WALDO 
KENNEBEC           PISCATAQUIS         YORK 
 
 ENGI0004V  04/01/2003 
                                     Rates           Fringes 
POWER EQUIPMENT OPERATORS: 
  Pavers                              16.51           6.00 
  Rollers                             16.51           6.00 
---------------------------------------------------------------- 
 
 SUME4024A  10/24/2000 
                                     Rates           Fringes 
CARPENTERS                            11.60           1.51 
 
IRONWORKERS 
 Structural                           12.03           1.58 
 
LABORERS 
 Drillers                             10.00           2.50 
 Flaggers                              6.00 
 Guardrail Installers                  7.92 
 Landscape                             7.87            .16 
 Line Stripper                         8.69            .23 
 Pipelayers                            9.21           2.31 
 Rakers                                9.00           1.51 
 Sign Erectors                        10.00 
 Unskilled                             8.66           1.38 
 Wheelman                              8.50            .43 
 
POWER EQUIPMENT OPERATORS 
 Backhoes                             11.87           2.05 
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 Bulldozers                           12.33           2.88 
 Cranes                               14.06           1.75 
 Excavators                           12.38           2.48 
 Graders                              13.06           3.73 
 Loaders                              11.41           2.87 
 Mechanics                            13.18           2.57 
 
TRUCK DRIVERS 
 Dump                                  9.35           3.10 
 Tri axle                              8.70           1.18 
 Two axle                              8.56           2.19 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation 
to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29 CFR 5.5(a)(1)(ii)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates 
listed under that identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can 
 be: 
 
* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a 
  position on a wage determination matter 
* a conformance (additional classification and rate) 
  ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program.  If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the Branch 
of Construction Wage Determinations.  Write to: 
 
     Branch of Construction Wage Determinations 
     Wage and Hour Division 
     U. S. Department of Labor 
     200 Constitution Avenue, N. W. 
     Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
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review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
The request should be accompanied by a full statement of the 
 
interested party's position and by any information (wage payment 
data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board). Write to: 
 
          Administrative Review Board 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 
            END OF GENERAL DECISION 
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        Project No. STP-1065(400)X 

SPECIAL PROVISION 
CONSTRUCTION AREA 

 
A Construction Area located in the Town of Whitefield has been established by the Maine 
Department of Transportation in accordance with provisions of Title 29, Section 1703, Maine 
Revised Statutes Annotated. 
 
 The section of highway under construction in Lincoln County, project STP-1065(400)X 
is located on Route 126, beginning 0.02 km ( 0.01 mi) easterly of Route 218  and extending 
easterly 2.06 km (1.28 mi)  to 0.48 km (0.30 mi) westerly of the Whitefield /Jefferson town line. 
  
 
The State Department of Transportation or the State’s Engineer may issue permits for stated 
periods of time for moving construction equipment without loads, low-bed trailers with 
overloads, over-height, over-width or over-length equipment or materials over all State 
maintained sections described in the “Construction Area” above and in addition may issue 
permits for stated periods of time for moving overweight vehicles and loads over the section 
described in (a) above. The right to revoke such a permit at any time is reserved by the State 
Department of Transportation and the issuance of such permits shall be subject to any Special 
Provisions or Supplemental Specifications written for this project. 
 
A Temporary Permit for each move may be issued by the State Department of Transportation or 
the State’s Engineer for moving Contractor’s construction equipment used on the project which 
exceeds the legal limits (shovels, bulldozers, etc.) to sources of construction material over 
highways maintained by the State reasonably within the area of the project. 
 
The Municipal Officers for the Town of Whitefield agreed that a permit will be issued to the 
Contractor for the purpose of hauling loads in excess of the limits as specified in Title 29, Maine 
Revised Statues Annotated, on the town ways as described in the “Construction Area” and that 
single move permits will be issued for moving Contractor’s construction equipment used on the 
project which exceeds the legal limits (shovels, bulldozers, etc.) to sources of construction 
material over town ways reasonably within the area of the project. 
 
In the event it is necessary to transport gravel, borrow, or other construction material in legally 
registered vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than 
Nine Thousand ($9,000.00) per kilometer of traveled length may be required by the town, the 
exact amount of said bond to be determined prior to use of any town way. 
 
The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], 
unless a higher legal limit is specifically agreed upon in writing by the Municipal Officers 
concerned. 
 



          
         PIN 10210.00 & 
         STP-1065(400)X 

SPECIAL PROVISION 
CONSTRUCTION AREA 

 
A Construction Area located in the Towns of Whitefield and Jefferson has been established by 
the Maine Department of Transportation in accordance with provisions of Title 29, Section 1703, 
Maine Revised Statutes Annotated. 
 
 The section of highway under construction in Lincoln County, PIN 10210.00 is located 
on Route 126, beginning at the Pittston/Whitefield town line and extending easterly to 0.02 km 
(0.01 mi) East of the Southerly intersection of Route 218; then [skipping 2.06 km (1.28 mi) 
Project STP-1065(400)X]; then extending easterly 2.44 km (1.52 mi) to the Northern Junction of 
Route 215. Total  length of PIN 10210.00 being 9.32 km (5.79 mi). Total length of both projects 
11.38 km (7.07 mi). 
  
 
The State Department of Transportation or the State’s Engineer may issue permits for stated 
periods of time for moving construction equipment without loads, low-bed trailers with 
overloads, over-height, over-width or over-length equipment or materials over all State 
maintained sections described in the “Construction Area” above and in addition may issue 
permits for stated periods of time for moving overweight vehicles and loads over the section 
described in (a) above. The right to revoke such a permit at any time is reserved by the State 
Department of Transportation and the issuance of such permits shall be subject to any Special 
Provisions or Supplemental Specifications written for this project. 
 
A Temporary Permit for each move may be issued by the State Department of Transportation or 
the State’s Engineer for moving Contractor’s construction equipment used on the project which 
exceeds the legal limits (shovels, bulldozers, etc.) to sources of construction material over 
highways maintained by the State reasonably within the area of the project. 
 
The Municipal Officers for the Towns of  Whitefield and Jefferson agreed that a permit will be 
issued to the Contractor for the purpose of hauling loads in excess of the limits as specified in 
Title 29, Maine Revised Statues Annotated, on the town ways as described in the “Construction 
Area” and that single move permits will be issued for moving Contractor’s construction 
equipment used on the project which exceeds the legal limits (shovels, bulldozers, etc.) to sources 
of construction material over town ways reasonably within the area of the project. 
 
In the event it is necessary to transport gravel, borrow, or other construction material in legally 
registered vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than 
Nine Thousand ($9,000.00) per kilometer of traveled length may be required by the town, the 
exact amount of said bond to be determined prior to use of any town way. 
 
The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], 
unless a higher legal limit is specifically agreed upon in writing by the Municipal Officers 
concerned. 
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SPECIAL PROVISION 
CONSTRUCTION AREA 

 
Title 29A, M.R.S.A., Subsection 2383.   Overlimit movement permits 
 
1. Overlimit movement permits issued by State.  The Secretary of State, acting under guidelines 

and advice of the Commissioner of Transportation, may grant permits to move non-divisible 
objects having a length, width, height or weight greater than specified in this Title over a way 
or bridge maintained by the Department of Transportation. 

 
2. Permit Fee.  The Secretary of State, with the advice of the Commissioner of Transportation, 

may set the fee for these permits, at not less than $3, nor more than $15, based on weight, 
height, length and width. 

 
3. County and municipal permits.  A permit may be granted, for a reasonable fee, by county 

commissioners or municipal officers for travel over a way or bridge maintained by that county 
or municipality. 

 
4. Permits for weight.  A vehicle granted a permit for excess weight must first be registered for 

the maximum gross vehicle weight allowed for that vehicle. 
 
5. Special mobile equipment.  The Secretary of State may grant a permit, for no more than one 

year, to move pneumatic-tire equipment under its own power, including Class A and Class B 
special mobile equipment, over ways and bridges maintained by the Department of 
Transportation.  The fee for that permit is $15 for each 30-day period. 

 
6. Scope of permit.  A permit is limited to the particular vehicle or object to be moved and 

particular ways and bridges. 
 
7. Construction permits.  A permit for a stated period of time may be issued for loads and 

equipment employed on public way construction projects, United States Government projects 
or construction of private ways, when within construction areas established by the Department 
of Transportation.  The Permit: 

 
A. Must be procured from the municipal officers for a construction area within that 

municipality; 
B. May require the Contractor to be responsible for damage to ways used in the 

construction areas and ma provide for: 
(1)  Withholding by the agency contraction the work of final payment under contract; 

or 
(2)  The furnishing of a bond by the Contractor to guarantee suitable repair or payment 

damages. 
C. May be granted by the Department of Transportation or by the state engineer in charge 

of the construction contract; and 
D. For construction areas, carries no fee and does not come within the scope of this 

section. 
 

8. Gross vehicle weight permits.  The following may grant permits to operate a vehicle having a 
gross vehicle weight exceeding the prescribed limit: 
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A. The Secretary of State, with the consent of the Department of Transportation, for state 
and state aid highways and bridges within city or compact village limits; 

B. Municipal officers, for all other ways and bridges within that city and compact village 
limits; and 

C. The county commissioners, for county roads and bridges located in unorganized territory. 
 

9. Pilot vehicles and state police escorts.  Pilot vehicles required by a permit must be equipped 
with warning lights and signs as required by the Secretary of State with the advice of the 
Department of Transportation. 

 
Warning lights may only be operated and lettering on the signs may only be visible on a pilot 
vehicle while it is escorting on a public way a vehicle with a permit. 
 
The Secretary of State shall require a State Police escort for a single vehicle or a combination 
of vehicles of 125 feet or more in length or 16 feet or more in width.  The Secretary of State, 
with the advice of the Commissioner of Transportation, may require vehicles of lesser 
dimensions to be escorted by the State Police. 
 
The Bureau of State Police shall establish a fee for State Police escorts. 
 
All fees collected must be used to defray the cost of services provided. 
 
With the advice of the Commissioner of Transportation and the Chief of the State Police, the 
Secretary of State shall establish rules for the operation for the operation of pilot vehicles. 
 

10. Taxes paid.  A permit for a mobile home may not be granted unless the applicant provides 
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer 
assessments applicable to the mobile home, including those for the current tax year, have been 
paid or that the mobile home is exempt from those taxes. 

 
1993, c. 683, § S-2, eff. January 1, 1995.  

 
Historical and Statutory Notes 

 
Derivation: 

      Laws 1977, c. 73, § 5. 
       Laws 1981, c. 413. 
 R.S. 1954, c. 22 § 98    Laws 1985, c. 225, § 1 
 Laws 1955, c. 389    Laws 1987. c. 52. 
 Laws 1967, c. 3.     Laws 1987, 781, § 3. 
 Laws 1971, c. 593, § 22.    Laws 1989, c. 866, § B-13. 
 Laws 1973, c. 213.    Laws 1991, c. 388, § 8. 
 Laws 1975, c. 130, §        Laws 1993, c. 683, § A-1. 
 Laws 1975, c. 319, § 2  .  Former 29 M.R.S.A. § 2382. 
 
        Cross Reference 
 Collection by Secretary of State, See 29-A 
 M.R.S.A. § 154.    
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SPECIAL PROVISION 
CORRECTIONS, ADDITIONS AND REVISIONS 

Standard Specifications - Revision of December 2002 
 

SECTION 101 
CONTRACT INTERPRETATION 

 
101.2 Definitions - Closeout Documentation 
 
Replace the sentence “A letter stating the amount….. DBE goals.” with “DBE Goal Attainment 
Verification Form” 

 
 SECTION 102 

DELIVERY OF BIDS 
(Location and Time) 

 
102.7.1 Location and Time  
 
Add the following sentence “As a minimum, the Bidder will submit a Bid Package consisting of 
the Notice to Contractors, the completed Acknowledgement of Bid Amendments & 
Submission of Bid Bond Validation Number form, the completed Schedule of Items, 2 copies 
of the completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any 
other Certifications or Bid Requirements listed in the Bid Book.” 
 

SECTION 103 
AWARD AND CONTRACTING 

 
103.3.1 Notice and Information Gathering  
 
Change the first paragraph to read as follows: “After Bid Opening and as a condition for 
Award of a Contract, the Department may require an Apparent Successful Bidder to 
demonstrate to the Department’s satisfaction that the Bidder is responsible and qualified to 
perform the Work.” 
 

SECTION 105 
GENERAL SCOPE OF WORK 

 
105.6.2 Contractor Provided Services  
 
Change the first paragraph by the addition of the following as the second sentence: “The 
Contractor is also responsible for providing construction centerline, or close reference points, 
for all Utility Facilities relocations and adjustments as necessary to complete the Work.” 
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SECTION 106 
QUALITY 

 
106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.”   
 
Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality 
Level Analysis, and” 
 

SECTION 107 
TIME 

 
107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.” 
 

SECTION 109 
CHANGES 

 
109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).” 
 
109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department” 
 

SECTION 402 
PAVEMENT SMOOTHNESS 

 
Add the following: 
 
“Projects to have their pavement smoothness analyzed in accordance with this Specification 
will be so noted in Special Provision 403 - Bituminous Box.”   
 
“402.02 Lot Size  Lot size for smoothness will be 1000 lane-meters [3000 lane-feet].  A 
sublot will consist of 20 lane-meters [50 lane-feet].  Partial lots will be included in the previous 
lot if less than one-half the size of a normal lot. If greater than one-half the normal lot size, it will 
be tested as a separate lot.” 
 



9/02/03 
Supersedes 8/05/03 

 

Page 3 of 9 

SECTION 502 
STRUCTURAL CONCRETE 

 
502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the 
calculated pay factor for Air Content is less than 0.80……” 
 
502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: “For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will……” 
 
502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: “Circumstances may arise, however, where the Department may ……” 
 

SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand” 
 
535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension…” with 
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of 
7.6 m [25 ft] and less.  In such instances, refer to the Plans for all materials and methods.  
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the 
anchorage force noted in the Plans.  The applied jacking force shall be no less than 100% of 
the design jacking force.” 
 

SECTION 604 
MANHOLES, INLETS, AND CATCH BASINS 

 
604.02 Materials  Add the following: 
            “Tops and Traps    712.07 
  Corrugated Metal Units   712.08 
  Catch Basin and Manhole Steps  712.09” 
 

SECTION 615 
LOAM 

 
615.02 Materials  Make the following change:  
 
Organic Content    Percent by Volume 
 
Humus      “5% - 10%”, as determined by Ignition Test 
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SECTION 618 
SEEDING 

 
618.01 Description  Change the first sentence to read as follows: “This work shall consist of 
furnishing and applying seed …..”  Also remove “,and cellulose fiber mulch” from 618.01(a). 
 
618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the 
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.” 
 
618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)” 
 

SECTION 620 
GEOTEXTILES 

 
620.03 Placement  Section (c)  

Title: Replace “Non-woven” in title with “Erosion Control”.   
 First Paragraph: Replace first word “Non-woven” with “Woven monofilament”. 
 Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.   
 
620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)  

Replace the third sentence with the following: “Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.”   

 
620.09 Basis of Payment 
 Pay Item 620.58: Replace “Non-woven” with “Erosion Control” 
 Pay Item 620.59: Replace “Non-woven” with “Erosion Control” 
 

SECTION 626 
HIGHWAY SIGNING 

 
626.034 Concrete Foundations 

Add to the following to the end of the second paragraph: “Pre-cast and cast-in-place 
foundations shall be warranteed against leaning and corrosion for two years after the project is 
completed.  If the lean is greater than 2 degrees from normal or the foundation is spalling within 
the first two years, the Contractor shall replace the foundation at no extra cost.” 

 
SECTION 637 

DUST CONTROL 
 
637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special 
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.” 
 

SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 
 
656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.” 
 

SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABIC 

 
709.03 Steel Strand  Change the second paragraph from “…shall be 12mm [½ inch] 
AASHTO M203M/M203 (ASTM A416/A416M)…” to “…shall be 15.24 mm [0.600 inch] 
diameter AASHTO M203 (ASTM A416)…” 
 

SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 

 
Add the following: 
 
“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials. 
 
Gray iron castings shall conform to the requirements of AASHTO M105, Class 30, unless 
otherwise designated. 
 
Carbon steel castings shall conform to the requirements of AASHTO M103/M103M. Grade 
shall be 450-240 [65-35] unless otherwise designated. 
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Structural steel shall conform to the requirements of AASHTO M183/M183M or ASTM 
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shall conform 
to the requirements of AASHTO M111. 
 
712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO 
M190 Type A. 
 
712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall 
conform to ASTM C478M [ASTM C478], Section 13 for either of the following material: 
 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 
 
(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 
 

712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as 
specified. 

 
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible 
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions. 
 
Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided. 
 
The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length 
designed to shield the lens. 
 
Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in]. 
 
The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a small 
high intensity portion with narrow distribution for long distance throw and a larger low 
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intensity portion with wide distribution for short distance throw.  Lenses shall be marked 
to indicate the top and bottom of the lens. 

 
(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind the 
lens.  These lights shall also be externally illuminated by reflex-reflective elements built 
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of 
oncoming traffic.  The batteries must be entirely enclosed in a case.  A locking device 
must secure the case.  The light shall have a flash rate of not less than 50 nor more than 
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F].  The 
light shall have an on time of not less than 10 percent of the flash cycle.  The light beam 
projected upon a surface perpendicular to the axis of the light beam shall produce a 
lighted rectangular projection whose minimum horizontal dimension shall be 5 degrees 
each side of the horizontal axis.  The effective intensity shall not have an initial value 
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its entire 
illuminated surface when viewed from any point within an angle of 9 degrees each side of 
the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not be less 
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] minimum 
width around the periphery. The lens shall be yellow in color and have a minimum relative 
luminous transmittance of 0.440 with a luminance of 2854° Kelvin.  The lens shall be 
one-piece construction.  The lens material shall be plastic and meet the luminous 
transmission requirements of this specification.  The case containing the batteries and 
circuitry shall be constructed of a material capable of withstanding abuse equal to or 
greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The housing and 
the lens frame, if of metal shall be properly cleaned, degreased and pretreated to 
promote adhesion.  It shall be given one or more coats of enamel which, when dry shall 
completely obscure the metal.  The enamel coating shall be of such quality that when the 
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if 
scratched with a knife will not powder.  The case shall be so constructed and closed as 
to exclude moisture that would affect the proper operation of light.  The case shall have a 
weep hole to allow the escape of moisture from condensation.  Photoelectric controls, if 
provided, shall keep the light operating whenever the ambient light falls below 215 lx [20 
foot candles].  Each light shall be plainly marked as to the manufacturer's name and 
model number. 
 
If required by the Resident, certification as to conformance to these specifications shall be 
furnished based on results of tests made by an independent testing laboratory.  All lights 
are subject to random inspection and testing.  All necessary random samples shall be 
provided to the Resident upon request without cost to the Department.  All such samples 
shall be returned to the Contractor upon completion of the tests. 
 

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 
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712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption. 
 
712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material. 
 
712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be 
steel conforming to ASTM A36/A36M. 
 
Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing. 
 
712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved 
product, light gray in color and suitable for coating the surface. 
 
712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel. 
 
The mineral constituents of the bituminous mixture shall be sized and graded and combined in a 
composite blend that will produce a stable durable curbing with an acceptable texture. 
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement. 
 
712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
 
The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab. 
 
712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
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smooth splitting character.  Natural color variations characteristic of the deposit will be 
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish. 
 
The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm 
[3/4 in] shall show in the joint for the full exposed height. 
 
Liftpin holes in all sides will be allowed except on the exposed face. 
 
 

SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.05 Mulch Binder.  Change the third sentence to read as follows: 
 
“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].” 
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SPECIAL PROVISIONS 
SECTION 104 

Utilities 
  

MEETING 
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
  
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the 
Department for utility and/or railroad work to be undertaken in conjunction with this 
project.  The following list identifies all known utilities or railroads having facilities 
presently located within the limits of this project or intending to install facilities during 
project construction 
. 

Overview: 
Utility/Railroad Aerial Underground Railroad 

Adelphia Communications X     
Central Maine Power X     
Maine Electric Power Company X      
Maritimes Northeast Pipeline   X    
Verizon X     
  
Temporary utility adjustments are not anticipated.  
  
All adjustments are to be made by the respective utility/railroad unless otherwise 
specified herein. 
AERIAL 
Aerial Utility adjustments are anticipated as part of this project 
Summary: 
  
Utility Specific Issues: 
The following Utilities have facilities along project limits: 
  
Adelphia Communications Corporation                    Dennis White                622-3671 
x650 
Central Maine Power Company                    Dennis Chadbourne                           828-
2860 
CMP has a Letter of Premature Investment Agreement with the Department to complete 
all required pole relocations before project is started. 
Maine Electric Power Company                   Walter Hart                                        626-
9671 
Maritimes Northeast Pipeline                        Don Thompson                                   737-
8249 
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Verizon                                                           Rich Harper                                       626-
2021 
  
  
  
Verizon Pole List: 

Existing 
Pole # 

Existing 
Station 

Left/ 
Right 

Existing  
Offset 

Proposed 
Station 

New Alignment 

Left/ 
Right 

Proposed 
Offset 

  
Comments   

    LT RT     LT RT     

  
(6) 
  

11+275 X   26.25’         Remove 
old pole 

  

  
4            11+449.2   X  23.95 New Pole 

  

  
(4) 11+466 X   30.5’          Remove 

old pole   
  

  
(3 ½) 11+511 X   17’         Remove 

old pole    

  3  1/2         11+518.5   X  23.95’  New Pole   

  37S          11+921   X  75.45’  New Pole   

  
314 15+224   X 23’ 15+224   X 23’ Replace 

pole   

  
315 15+304   X 32.8’ 15+304   X 32.8’  Replace 

pole   

  
34 18+721.3   X 21’ 18+721.3   X 21’ New Pole  

  

  
(34) 18+727.4   X 19.65’         Remove 

old pole     

  
37 18+939   X 31.2’ 18+939   X 31.2’  Replace 

pole   

  
44 19+420.5   X 22’ 19+420.5   X 22’ Replace 

pole 
  

  
44-1 19+422 X   22’ 19+422 X   22’ Replace 

pole   

  
45PB 19+472.6   X   19+472.6   X   New push 

brace 
CMP Pole 

  

  
53S         20+154.5 X   22’ New Stub 

Pole   

  
54 20+238.5   X 24.9’ 20+238.5   X 24.9’ Replace 

pole   

  
57 20+463.6   X 22’ 20+463.6   X 22’ Replace 

pole 
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(57S) 20+463 X   24.6’         Remove 

old pole 
  

                           

  
  
  
  
  
  
Central Maine Power Pole List: 

Existing 
Pole # 

Existing 
Station 

Left/ 
Right 

Existing  
Offset 

Proposed 
Station 

New Alignment 

Left/ 
Right 

Proposed 
Offset 

  
Comments   

    LT RT     LT RT     

  
  011 09+768.4  X   18’  09+768.4 X   22.9’   

 

  
  011S 09+768.4   X   09+768.4 X   23’   

 

  
  010 09+846 X     09+846 X   25’   

 

  
  010S/31S 09+839   X   09+839   X 22.2’   

 

  
  09 09+914.4 X     09+914.4 X   23.5’   

 

  
  08/33 09+986 X   15’ 09+986 X   22’   

 

  
  7/34 10+062 X   15.5’ 10+062 X   22’   

 

  
 6/24/35 10+138 X   16.7’ 10+138 X   22’   

 

  
 4 10+300 X   24’ 10+300 X   24’   

 

  
  3 10+381 X   16’ 10+381 X   21’   

 

  
2/24/39 10+440 X   19’ 10+440 X   22’   

 

  
77               21’   

 

  
78 10+561.6 X   19.5’       33.5’’   

 

  
79               21’   

 

  
501       19.5’       21’   

 

  
502 10+671   X 17.5’ 10+671   X 22’   
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503/840/11 10+751 X   17.5’ 10+751 X   22’   

 

  
504/840/10 10+850 X   19.3’ 10+850 X   22’   

 
                           

  
  
  
Central Maine Power Pole List: 
Existing 
Pole # 

Existing 
Station 

Left/ 
Right 

Existing  
Offset 

Proposed 
Station 

New 
Alignment 

Left/ 
Right 

Proposed 
Offset 

  
Comments 

  

    LT RT     LT RT     

  
 505 

  
10+944   X   19.6’ 10+944   X   22’   

  

  
13     X       X 32’   

  

  
14               64.7’   

  

  
15               21’   

  

  
12 12+010.8   X 18.5’ 12+010.8   X 22’   

  

  
11/34 12+072   X 14.5’ 12+072   X 22’   

  

  
10/33 12+136   X 15.2’ 12+136   X 22’   

  

  
9/32 12+196   X 20.5’ 12+196   X 22’   

  

  
8/31 12+263   X 17.5’ 12+263   X 22’   

  

  
7/84/30 12+327   X 15.0 12+327   X 21’   

  

  
6/29 12+395   X 13.5’ 12+395   X 22’   

  

  
5/28 ½ 12+449   X 18.3’ 12+449   X 21’   

  

  
4 12+525.6   X   12+525.6   X 21.6’   

  

  
3 12+589.3   X   12+589.3   X 21.5’   

  

  
2 12+650.7 X     12+650.7 X   28.4’   
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1 12+700 X     12+700 X   101’   

  

  
27S 12+741 X     12+741 X   83   

  

  
26 12+814.7   X   12+814.7   X 20.6’   

  
                           

  
  
Central Maine Power Pole List: 
Existing 
Pole # 

Existing 
Station 

Left/ 
Right 

Existing  
Offset 

Proposed 
Station 

New 
Alignment 

Left/ 
Right 

Proposed 
Offset 

  
Comments 

  

    LT RT     LT RT     

 
 25 
  

12+887.5     X   12+887.5     X 21’   
 

 
24S 12+957.4 X     12+957.4 X   25’   

 

 
23/23 13+036   X 15.7’ 13+036   X 22’   

 

 
22/22 13+104   X 15.7’ 13+104   X 21’   

 

 
21/21 13+163   X 16.8’ 13+163   X 21’   

 

 
20 13+320             22’   

 

 
19 13+310.3   X         24’   

 

 
18 13+383             22’   

 

 
17/17 13+468   X 17.7’ 13+468   X 22’   

 

 
16/16 13+542   X 15.6’ 13+542   X 21’   

 

 
15/84/15 13+617   X 14.4’ 13+617   X 22’   

 

 
13/13 13+769   X 16.8’ 13+769   X 21’   

 

 
13S 13+769 X   17.8’   X   22’   

 

 
12/12 13+836   X 14.9’ 13+836   X 22’   

 

 
10/10 13+988   X 19.0 13+988   X 22’   
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9/9 14+070   X 16.5’ 14+070   X 21’   

 

 
8/8 14+124   X 17.2’ 14+124   X 21’   

 

 
6/6 14+271   X 14.7’ 14+271   X 21’   

 
                           

  
  
Central Maine Power Pole List: 
Existing 
Pole # 

Existing 
Station 

Left/ 
Right 

Existing  
Offset 

Proposed 
Station 

New 
Alignment 

Left/ 
Right 

Proposed 
Offset 

  
Comments 

  

    LT RT     LT RT     

 
5/5  
  

14+343    X  12.2’  14+343    X  22’    
 

 
4/4 14+414   X 15.9’ 14+414   X 21’   

 

 
3/3 14+484   X 18.7’ 14+484   X 22’   

 

 
2/2 14+557   X 15.6’ 14+557   X 21’   

 

 
1.01 14+601 X   14.3’ 14+601 X   23.5’   

 

 
1S 14+630.6 X     14+630.6 X   28.4’   

 

 
1 14+620.8   X 26’ 14+620.8   X 26’   

 

 
037 14+645 X   42’           

 

 
036 14+684.3   X   14+684.3   X 37’   

 

 
035 

  
14+724.6   X   14+724.6   X 28’   

 

 
034 ½ 14+764   X 20’ 14+764   X 22’   

 

 
034/309 ½ 14+821   X 19.7’ 14+821   X 22’   

 

 
033               22’   

 

 
032/311 14+967   X 19.5’ 14+967   X 22’   

 

 
031     X       X 23’   
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030     X       X 24.3’   

 

 
272/326/017 16+124   X 16.3’ 16+124   X 16.3’   

 

 
016 16+180.3   X   16+180.3   X 21.5’   

 
                           

  
  
Central Maine Power Pole List: 

Existing 
Pole # 

Existing 
Station 

Left/ 
Right 

Existing  
Offset 

Proposed 
Station 

New 
Alignment 

Left/ 
Right 

Proposed 
Offset 

  
Comments 

  

    LT RT     LT RT     

 
016.1  

  
16+162.2   X     16+162.2   X   22.4’   

 

 
016 ½ 16+190   X 18.7’         Remove 

 

 
015 16+242.2 X     16+242.2 X   24’   

 

 
011 16+463 X   13.4’ 16+463 X   18.4’ Behind 

Guardrail  

 
010 16+525 X   18.5’ 16+525 X   25.2’   

 

 
09S 16+568.5   X   16+568.5   X 24.8’   

 

 
09 16+568.5 X     16+568.5 X   22’   

 

 
34/34 18+737   X 20’ 18+737   X 21’ Move 

inline 
 

 
37                 Guy in Tree 

 

 
52/52 20+088   X 20.5’ 20+088   X 22’   

 

 
<630 

NET57/56 
20+473   X 17.5’ 20+473   X 22’   

 

 
66/58 20+533   X 20.4’ 20+533   X 22’   

 

 
67 20+577   X 20’ 20+577   X 22’   

 

 
68/60 20+640   X 18.2’ 20+640   X 22’   

 

 
77S/68S 21+100 X   14.7’ 21+100 X   22’   
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78 21+166.4   X   21+166.4   X 29.5’   

 

 
79 21+221   X   21+221   X 28’   

 

 
80/71 21+274   X 19.3’ 21+274   X 24.3’   

 
                           

  
  
Central Maine Power Pole List: 
Existing 
Pole # 

Existing 
Station 

Left/ 
Right 

Existing  
Offset 

Proposed 
Station 

New 
Alignment 

Left/ 
Right 

Proposed 
Offset 

  
Comments 

  

    LT RT     LT RT     

  
81   

  
21+337.2     X   21+337.2     X 30.4’   

  

  
 82 21+387.2   X   21+387.2   X 33.8’   

  

  
 82S 21+400 

  
X     21+400 

  
X   41’   

  

  
 82.1 21+396.6   X   21+396.6   X 98’   

  

  
 1       19.3’           

  

  
 84     X         26.9’   

  

  
 85     X         26.6’   

  

  
                    

  
                            

  
Summary: 

Utility Pole Set New Wires/Cables Trans. Wires/ 
Cables 

Remove  
Poles 

Estimated 
Working Days  

Adelphia    ü  ü ü 30 
CMP ü ü  ü ü 60 
Verizon ü ü  ü ü 30 

Total: 120 
        

  
Actual working days are subject to change as they are just an estimate of time for 
scheduling purposes . 
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SUBSURFACE 
  
Summary: 

  
Utility 

  
Summary of Work 

Estimated 
Working 

Days  
Maritimes Northeast Pipeline Mark out location of pipe crossing 1 

Total: 1 
  
Utility Specific Issues: 
  
Maritimes Northeast Pipeline                        Don Thompson                                  737-
8249 
The utility has an underground pipeline that crosses within the project limits, please 
notify utility (3) three weeks ahead of any excavation so they can mark there facilities. 
  
DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility 
facilities prior to commencing any excavation work and shall notify utilities of proposed 
excavation in accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System. 
  
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings 
following the initial locating by the appropriate utility or their designated representative. 
  
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK 
ACCORDINGLY 
 



  Pittston-Whitefield-Jefferson 
  PIN 10210.00, STP-1065(400)X 
  C.H.I.P. / Level II Overlay 
  Route 126 
 
 SPECIAL PROVISION 

SECTION 105 
Control of Work 

(Limitation of Operation) 
 

1. All cross culvert replacements shall be completed prior to the placement of any 
new pavement or PMRAP. 

2. Within sections of the project that do not require an alignment change (see 
General Scope of Work for station locations), unpaved areas will receive the first 
lift of pavement (PMRAP) within fourteen (14) calendar days of the removal of 
the existing pavement.  For each full day following this period, liquidated 
damages will be assessed at the rate stated in Section 107.7.2. 

3. Within sections of the project that do require an alignment change (see General 
Scope of Work for station locations), unpaved areas will receive the first lift of 
pavement (PMRAP) within twenty-eight (28) calendar days of the removal of the 
existing pavement.  For each full day following this period, liquidated damages 
will be assessed at the rate stated in Section 107.7.2. 

4. PMRAP will be covered with the binder course no later than fourteen (14) 
calendar days after the seven-day curing period required under Special Provision 
310, Plant Mixed Recycled Asphalt Pavement.  For each full day following this 
period, liquidated damages will be assessed at the rate stated in 107.7.2. 

5. The Contractor will be limited to one paving operation at a time, including 
PMRAP placement unless otherwise instructed. 

6. The area of alignment change near the intersection of Cooper Rd (Station 14+250 
to Station 14+780) must be clear of all construction equipment and must be made 
fully accessible during the first weekend of August. 

7. In order to meet possible criteria being set by the MHPC, there may be a field 
design change within the area of Station 12+140 to 12+600.  The contractor will 
be compensated for any quantity changes, however, they will not be allowed any 
other additional compensation for these changes.  
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SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including QA 
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review 
of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, and a timeline.  Milestones to be included in the 
schedule include:  (A) start of Work,  (B) beginning and ending of planned Work 
suspensions,  (C) Completion of Physical Work, and  (D) Completion.  If the Contractor 
Plans to Complete the Work before the specified Completion date, the Schedule shall so 
indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
 





  Pittston-Whitefield-Jefferson 
  PIN 10210.00, STP-1065(400)X 
  C.H.I.P. / Level II Overlay 
  Route 126 
 
 SPECIAL PROVISION 

SECTION 107 
Time 

(Contract Time) 
 

1. The Contractor will be allowed to commence work at any time after all applicable 
plans, including the SEWPCP and the Traffic Control Plan, have been submitted 
and approved. 

2. For every weekday not worked once operations commence, the Contractor will be 
charged liquidated damages per calendar day (excluding inclement weather days) 
at the rate stated in 107.7.2. 

3. Any pavement removed or damaged during the 2003 season must be replaced 
before suspension of work for the winter.  This may be done for payment if the 
final product is done within specifications and is deemed acceptable.  Otherwise, 
all new pavement will be incidental to the contract. 

4. The completion date for this project is September 3, 2004 
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SPECIAL PROVISIONS 

SECTION 304 
AGGREGATE BASE AND SUBBASE COURSE 

(Aggregate Subbase) 
 
If the Contractor wishes to route public traffic over the completed Aggregate Subbase Course 
for a period of time greater than 48 hours, the Aggregate Subbase Course shall be constructed 
with a minimum 50 mm [2 in] surcharge above the design grade. Whenever the surcharge is 
used, it shall be constructed with material meeting the requirements of Section 703.06(b), Type 
D Aggregate. Also, whenever, the surcharge is used, it shall be placed on all the Aggregate 
Subbase Course subjected to public traffic. When the surcharge is removed, it may be placed in 
driveways, sidewalks, approach roads, or the outer portions of the shoulders. Removal of the 
surcharge shall be followed immediately in succession by the fine grading of the aggregate 
subbase and construction of the next course. 
 
The furnishing, placing, maintaining, and removal of the surcharge will not be paid for directly, 
but will be considered incidental to the Aggregate Subbase Course pay item. 
 
If salvaged bituminous pavement is placed as the top layer of the aggregate subbase course, a 
surcharge is not required. 
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SPECIAL PROVISION 
SECTION 310 

PLANT MIXED RECYCLED ASPHALT PAVEMENT 
 
310.01 Description  This work shall consist of the removal of existing bituminous pavement from the 
existing roadway, hauling to an approved location to be stockpiled, processed and placed in one or 
more courses, the regrading and compaction of existing gravel base to the tolerances shown on the 
typicals or as directed by the Resident.  All plant mixed recycled asphalt pavement shall be placed 
on an approved base in accordance with these specifications and in reasonably close conformity 
with the lines, grades, thicknesses, and typical cross sections shown on the plans or established by 
the Resident. 
 

MATERIALS 
 
310.02 Composition of Mixture  The mixture shall be composed of recycled asphalt pavement and 
emulsified asphalt. The recycled asphalt pavement shall be processed by the Contractor so all 
material will be no larger than 37.5 mm [1.5 in] and stockpiled so as to minimize segregation. The 
stockpile shall be free of any materials not generally considered to be asphalt pavement. 
 
A job mix formula shall be furnished by the Department establishing the exact percentage of 
emulsified asphalt and water to be used in the mixture.  
 
The initial design of the mixture shall contain an approximate 2.75 percent [±0.25 percent] added 
emulsified asphalt content, an approximate 3.5 percent [±0.25 percent] added water content, and 
an approximate 1.5 percent [±0.15 percent] added Portland cement by weight. 
 
Emulsion, water, and portland cement shall be added in percentage by weight and verified by  tank 
checks done daily. Cement additive may be done in dry form or introduced as a mixture with water. 
 
310.022 Emulsified Asphalt  The emulsified asphalt shall be grade MS-2 or HFMS-2 meeting the 
requirements of Section 702.04 - Emulsified Asphalt. 
 
310.023 Portland Cement  The portland cement shall be Type I or II meeting the requirements of 
AASHTO M85-89. 
 

EQUIPMENT 
 
310.03 Mixing Plant  The mixing plant shall be of sufficient capacity and coordinated to adequately 
handle the proposed construction.  Either a continuous pugmill mixer or a continuous drum type 
mixing plant shall be used.  If a drum mixing plant is used it shall meet the requirements of Section 
401.07. The mixing plant shall be capable of producing a uniform mixture meeting the requirements 
of the job mix formula.  
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310.04 Hauling Equipment  Trucks used for hauling the mixture shall meet the requirements of  
Section 401.08. 
 
310.05 Bituminous Pavers  Pavers shall meet the requirements of Section 401.09. 
 
307.06 Rollers  Rollers shall meet the requirements of tSection 401.10. 
 

CONSTRUCTION REQUIREMENTS 
 
310.07 Mixing  The recycled asphalt pavement shall be delivered to the mixer at a temperature of 
not less than 10°C [50°F]. The emulsified asphalt shall meet the mixing temperature requirements 
listed in Section 702.05 - Application Temperatures. Recycled pavement and emulsified asphalt 
shall be proportioned and the mixing time set to produce a mixture in which uniform distribution of 
the emulsified asphalt and coating of the recycled pavement is obtained. 
 
If a drum type mixing plant is used, the recycled asphalt pavement may be heated prior to being 
mixed with the emulsified asphalt to a temperature not to exceed 90°C [194°F]. 
 
Following mixing, the recycled asphalt pavement material shall be directly incorporated into the 
work. The material shall not be stockpiled after mixing and prior to use. 
 
310.08 Weather Limitations  The plant mixed recycled asphalt pavement shall not be placed under 
any of the following conditions: (a) when there is standing water on the surface, (b) when the air 
temperature in the shade is less than 10°C [50°F], (c) when the surface is frozen, or (d)  when 
weather conditions otherwise prevent proper handling, finishing, or curing of the mixture. 
 
310.09 Spreading and Finishing  The mixture shall be spread and finished in accordance with 
Section 401.15. 
 
310.10 Compaction  Compaction of the mixture shall be in accordance with Section 401.16. 
Rolling may be delayed to avoid lateral displacement as directed by the Resident.  
 
310.11 Joints  Joints shall be constructed in accordance with Section 401.18. 
 
310.12 Surface Tolerances  The surface tolerances shall be as specified in Section 401.101, except 
that the maximum allowable variation shall be 10 mm [3/8 in]. 
 
310.13 Density Requirements  The in-place density of the mixture will be accepted by the 
Department by the nuclear thin lift method. A control section of pavement of approximately 100 m 
[300 ft] will be designated at the start of the paving operations. After the control section has been 
placed, it will be rolled as directed until the nuclear density readings show an increase in density of 
less than 15 kg/m3 [1 pcf] for the final 4 roller passes. This density will be used as the target density 
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for the recycled material. The remaining recycled asphalt pavement shall be compacted to a 
minimum density of 98 percent of the target density as determined in the control section. 
 
310.14 Curing  No new pavement shall be placed on the recycled asphalt pavement until a curing 
period of 7 days has elapsed.  The curing period begins after being placed in the roadway.  When 
weather conditions are unfavorable the curing period may be extended by the Resident. 
 
310.15 Method of Measurement  Plant Mixed Recycled Asphalt Pavement shall be measured by 
the square meter [square yard]. 
 
310.16 Basis of Payment   The accepted quantity of Plant Mixed Recycled Asphalt Pavement will 
be paid for at the contract unit price per square meter [square yard], complete in-place which price 
will be full compensation for furnishing all equipment and labor for removing existing pavement, 
processing, mixing, placing, and compacting, regrading and compacting existing gravel base and for 
all incidentals necessary to complete the work.  
 
The Department and the Contractor shall agree on a price adjustment in accordance with Section 
109.7.5 - Force Account, paragraph B. Materials, if the Departments mix design requirements for 
Plant Mix Asphalt Pavements varies from the 2.75 percent including tolerances for added emulsion, 
or the 1.5 percent including tolerances for added Portland cement. Adjustments in water content 
exceeding the initial targets shall not be paid for directly, but shall be incidental to Item 310. 
 
Payments will be made under: 
  
      Pay Item        Pay Unit 
 
310.22 - 2” (50mm) Plant Mixed Recycled Asphalt Pavement                  Square Yard [Square 
Meter] 
310.23 - 3” (75mm) Plant Mixed Recycled Asphalt Pavement                  Square Yard [Square 
Meter] 
310.24 - 4” (100mm) Plant Mixed Recycled Asphalt Pavement                Square Yard [Square 
Meter]  
310.25 - 5” (125mm) Plant Mixed Recycled Asphalt Pavement                Square Yard [Square 
Meter] 
310.26 - 6” (150mm) Plant Mixed Recycled Asphalt Pavement                Square Yard [Square 
Meter] 
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SPECIAL PROVISIONS      
SECTION 621 
LANDSCAPE 

(Plant Species Specification and Quantities Listing)  
 

The following list of item numbers provides a listing of plant species quantities estimated for use on this project . Please note that the 
scientific name of the plant material is provided along with the common name following in parenthesis.  
 
The Contractor shall follow MDOT Standard Specifications Revision of December 2002 for landscape materials and installation 
procedures (sec 621) and General Conditions, Supplemental Specifications and Supplemental Standard Details For Construction, 
February 1, 2001. 
 
The MDOT Landscape Architect or his designee will be available to inspect plant materials and to stake the location of the plant 
materials at the time of planting.   
      
Per Section 104.5.9, and in lieu of a Maintenance Bond a One-Year Guarantee will be incidental to planting on this project. 
 

 
621.025 Evergreen Trees  Group A  900 mm - 

1200 mm ( 3’ – 4’)           
             18 

 Pinus strobes 
(Eastern White Pine) 

          12  

 Thuja occidentalis ‘Nigra’ 
(Dark American Arborvitae) 

            6 
 

 

621.026 Evergreen Trees  Group A  900 mm - 
1200 mm ( 3’ – 4’)           

            12 

 Picea glauca 
(White Spruce) 

           12  

621.126 Medium Flowering Trees Group A 
1800 mm – 2400 mm ( 6’ – 8’) 

            6 

 Malus ‘Donald Wyman’ 
(Donald Wyman Crabapple)  

            6  

621.178 Medium Deciduous Trees  Group A 
 1800 mm - 2400 mm  (6’ – 8’)  

  7 

 Acer saccharum  ‘Majesty’ 
(‘Majesty’ Sugar Maple) 

ea. 4  

 Quercus alba 
(Northern White Oak) 

ea. 3  

621.546 Deciduous Shrubs  600 mm – 900 mm 
( 2’ – 3’) Group A 

             12 

 Amelanchier canadensis 
(Shadblow) 

ea. 3  

 Syringa vulgaris 
(Common Lilac) 

ea. 9  
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    SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
(Traffic Control) 

 
652.7 Method of Measurement.  This entire Subsection is revised to read: 
Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control 
devices including flaggers will be measured as one lump sum for all work authorized and 
performed. 
 
652.8 Basis of Payment.  This entire Subsection is revised to read: 
Traffic Control will be paid for at the contract lump sum price.  Payment will be full 
compensation for the Traffic Control Supervisor, flaggers, approach signs, work area signs, 
drums, cones, panel markers, barricades, arrow boards etc. and maintenance thereof including 
the setting up and taking down of lane closures as many times as necessary shall be 
considered part of the lump sum price.  
 
Maintenance of signs includes:  replacing devices damaged, lost, or stolen, and cleaning and 
moving as many times as necessary throughout the life of the contract, regardless whether the 
work areas or projects are geographically separated or not separated. 
 
The Lump Sum will be payable in installments as follows:  5% of the Lump Sum once the 
approach signing is complete and approved, with the 95% balance to be paid as the work 
progresses at a rate proportional to the percentage completion of the Contract. 
 
Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual 
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control 
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by 
5% per occurrence.  The Departments Resident Engineer or any other representative of The 
Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies.  The Department shall not be held responsible for any delay 
in the work due to any suspension under this item.  
 
All other requirements under the Standard Specifications Section 652 will be a part of the 
lump sum item.  
 
There will be no extra payment for this pay item after the expiration of contract time. 
 
Payment will be made under: 
 Pay Item         Pay Unit 
652.39  Work Zone Traffic Control                Lump Sum 



February 27, 2003 
Supersedes December 10, 2002 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
Approaches  Approach signing shall include the following signs as a minimum. Field conditions may 
warrant the use of additional signs as determined by the Resident. 
  
 Road Work Next x Miles    
 Road Work 500 Feet 
 End Road Work 
 
Work Area  At each work site, signs and channelizing devices shall be used as directed by the 
Resident.  Signs include: 
 

Road Work  xxxx¹       
 One Lane Road Ahead 
 Flagger Sign  
  
Other typical signs include: 
 
 Be Prepared to Stop 

Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not be restricted 
to one lane for more than 800 m [2,500 ft] at each work area.  Where more than one work area 
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile] 
of two way operation. 
 
Temporary Centerline  A temporary centerline shall be placed each day on all new pavement to be 
used by traffic.  The temporary centerline, when specified of reflectorized traffic paint, shall conform 
to the standard marking patterns used for permanent markings. 
 
Failure to apply a temporary centerline daily will result in suspension of paving until temporary 
markers are applied to all previously placed pavement.  
 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as 
directed by the Resident. 
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SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
 
 

 Special Provision 656 - Page 1 of 2 
 

 

The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for Erosion and 
Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a reference to the 
latest revision of said manual.  The "Table of Contents" of the latest version is dated "1/19/00” (available 
at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  Procedures specified shall be 
according to the BMP Manual unless stated otherwise.  

Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the project, the 
Contractor must submit the log to the Department which will become the property of the Department.” 
 

Any and all references to “bark mulch”, “erosion control mix” or “composted bark mix” shall be a 
reference to “ Wood Waste Erosion Control Mix” in accordance with Special Provision 617. 

 

Project Specific Information and Requirements 

The following information and requirements apply specifically to this Project. The temporary soil erosion 
and water pollution control measures associated with this work shall be addressed in the SEWPCP. 

 

This project is in the Sheepscot River and Clary Lake watersheds, which is considered SENSITIVE in 
accordance with the BMP Manual.  The Contractor’s SEWPCP shall comply with Section II.B., 
Guidelines for Sensitive Waterbodies in the BMP Manual. 

A preconstruction field review is mandatory for this project.  The preconstruction field review 
shall take place before commencing any work that involves soil disturbance or potential 
impacts on water quality.  Attendees shall include the Environmental Coordinator, the 
preparer of the SEWPCP, the Construction Manager, and a representative from the 
Department’s ENV Water Resources Unit.   The date and time shall be set by the Contractor 
in consultation with the Construction Manager and ENV Water Resources Unit 
representative. 

• Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis.  

• The SEWPCP shall describe the location and method of temporary erosion and sediment 
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets. 
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SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
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• Dust control items other than those under Standard Specification 637 and Special Provision 
637, if applicable, shall be included in the plan. 

• Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance. 

• Permanent seeding shall be done in accordance with Special Provision, Section 618, Seeding 
unless the Contract states otherwise. 

• Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, or 
prior to a storm event, whichever is sooner.   

• After November 1 the Contractor shall use winter stabilization methods, such as Wood Waste 
Erosion Control Mix as specified in Special Provision § 617.  If required, spring procedures 
for permanent stabilization shall also be described in the plan. Use of this product for over-
winter temporary erosion control will be incidental to the contract and be paid for as part of 
Pay Item 656.75. 

• All disturbed ditches shall be stabilized on a daily basis.  Temporary erosion control blanket 
shall be installed in the bottoms of all ditches except where a stone lining is planned.  Seed shall 
be applied prior to the placement of the blanket. 

If check dams are used, they shall be constructed of stone in accordance with BMP Manual, 
Section 9. 

• Erosion control blanket shall be installed in the bottoms of all ditches except where a stone 
lining is planned.  Seed shall be applied prior to the placement of the blanket. 

• If check dams are used, they shall be constructed of stone in accordance with BMP Manual, 
Section 9.   Hay bale check dams will not be allowed. 

• The Contractor is required to contact the Project Resident 24 hours in advance of  all work 
within the direct watershed of the Sheepscot River so arrangements can be made to have an 
Environmental Coordinator on site for the work.    

• Any in-stream work shall be done within the ACOE in-stream work window of July 15-Oct. 
1.  No hanging culverts shall be allowed. 
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Chapter 305: PERMIT BY RULE Section 11 
State Transportation Facilities 
 
1. Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental 

Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources 
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR 
process. A PBR activity will not significantly affect the environment if carried out in accordance with 
this chapter, and generally has less of an impact on the environment than an activity requiring an 
individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement 
and Water Quality Certification requirement. 

 
 If a proposed activity is not described in this chapter, or will not be conducted in accordance with the 

standards of this chapter, the applicant must obtain an individual permit prior to beginning the activity.  
 

A. Location of activity. The location of an activity may affect whether an activity qualifies for PBR, 
and whether review by the Department of Inland Fisheries and Wildlife is required. 

 
(1) Type of resource. For some types of activities, the availability of a PBR is affected by the type 

of natural resource in or adjacent to which the activity is proposed. For example, an applicant 
proposing an activity consisting of "Movement of rocks or vegetation" may receive a PBR only 
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the 
location of activities are addressed in the "Applicability" provision in each section of this 
chapter. 

 
(2) Essential habitat. Essential habitats include areas critical to the survival of threatened and 

endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the 
activity is located in essential habitat, such as near an eagle nesting site, a PBR is only available 
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife 
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification 
form, and the applicant must follow any conditions stated in the IF&W approval.  

 
NOTE: Maps showing areas of essential habitat are available from the Department of Inland Fisheries 

and Wildlife regional headquarters, municipal offices, the Land Use Regulation Commission 
(for unorganized territories) and DEP regional offices. If the activity is located in essential 
habitat, IF&W must be contacted to request and obtain a "certification of review and approval". 

 
B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on 

the activity. The notification must be on a form provided by the DEP and must include any 
submissions required in this chapter. The applicant must keep a copy to serve as the permit. 

 
 The notification form must be sent to the DEP by certified mail (return receipt requested), or hand 

delivered to the DEP and date stamped by the department. 
 

C. Effective period 
 

(1) Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the 
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP 
does not speak with or write to the applicant within this 14 day period regarding the PBR 
notification, the applicant may proceed to carry out the activity.  

 
There are three exceptions regarding the effective date of an approved PBR: 
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(a) Activities listed in Section 10 (Stream crossings) occurring in association with forest 

management are exempt from the 14 day waiting period. 
 
(b) Activities listed in Section 2 (Soil disturbance) and Section 10 (Stream crossings) performed 

or supervised by individuals currently certified in erosion control practices by the DEP are 
exempt from the 14 day waiting period. To be certified in erosion control practices, an 
individual must successfully complete all course requirements of the Voluntary Contractor 
Certification Program administered by the DEP's Nonpoint Source Training and Resource 
Center. 

 
(c) Activities that are part of a larger project requiring a permit under the Site Location of 

Development or the Storm Water Management Acts may not proceed until any required 
permit under those laws is obtained.  

 
NOTE: Activities that are part of a larger project may require other permits from the DEP also. 

These other laws may prohibit the start of construction of any part of the project unless 
a permit under that law is obtained. In these cases, while not a violation of this rule, 
starting work on a PBR approved activity would be a violation of those other applicable 
laws.  

 
(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that 

a PBR for "Replacement of structures" under Section 4 is effective for 3 years. 
 

NOTE: Activities that qualify under this chapter may need to meet other local, state and federal 
requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal 
wetland or international boundary water, the applicant should contact the Bureau of Parks and 
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will 
involve work below the mean high water line in navigable waters of the United States, the 
applicant should contact the Army Corps of Engineers (623-8367). 

 
D. Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and 

standards set forth in this chapter, the DEP may require an individual permit application to be filed 
in any case where credible evidence indicates that the activity: 
 
(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D); 
 
(2) Could lead to significant environmental impacts, including cumulative impacts; or 
 
(3) Could adversely impact a resource of special concern. 
 

 If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in 
writing within the 14 calendar day waiting period described in sub-section (C) above. When the 
DEP notifies an applicant than an individual permit is required, no work may be conducted unless 
and until the individual permit is obtained. 

 
E. Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be 

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts 
contrary to the provisions of a permit. The person, his or her agent, or both, may be held 
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responsible for the violation. Commonly, the "person" is the landowner, and the "agent" is the 
contractor carrying out the activity. A violation occurs when: 

 
(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has 

been filed with and/or approved by the DEP; 
 
(2) An activity occurs that is allowed under PBR, but a PBR for the activity has not become 

effective prior to the beginning of the activity; or 
 
(3) An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the 

standards specified in this chapter are not met. 
 

 See the "applicability" provision under each activity for rules concerning what activities are 
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for 
his or her agent. 

 
 Each day that a violation occurs or continues is considered a separate offense. Violations are 

subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000 for 
each day of that violation (38 M.R.S.A. Section 349). 

 
NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the 

Natural Resources Protection Act if he or she is authorized to represent a municipality in 
District Court, and he or she has been certified as familiar with court procedures, 30-A 
M.R.S.A. Section 4452(7). 



 
06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION 
 

 
Chapter 305: Permit By Rule 

 
-4- 

 

Chapter 305  Section 11 
 
 State transportation facilities 

 
A. Applicability 
 

(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or 
minor construction of a State Transportation Facility carried out by, or under the authority of, 
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing 
or preconstruction engineering, and associated technical support services.  

 
(2) This section does not apply to an activity within a coastal sand dune system. 
 

NOTE: The construction of a transportation facility other than roads and associated facilities may be 
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D. 

 
B. Standards 

 
(1) Photographs of the area to be altered by the activity must be taken before work on the site 

begins. The photographs must be kept on file and be made available at the request of the DEP. 
 
(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the 

Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of 
Environmental Assessment prior to the notification being filed with the DEP. The activity must 
be performed according to any recommendations from these authorities. 

 
(3) The activity must be performed in accordance with erosion control measures conforming with 

the State of Maine Department of Transportation Standard Specifications for Highways and 
Bridges Revision of April 1995 and with the Department of Transportation's Best Management 
Practices for Erosion and Sediment Control, September 1997. 

 
NOTE: Guidance on the use of erosion control best management practices can be obtained 
from the on site Construction Manager. 

 
(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines 

in any natural resource. 
 
(5) The activity may not alter more than 300 feet of shoreline (both shores added together) within a 

mile stretch of any river, stream or brook, including any bridge width or length of culvert. 
 
(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a 

mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any 
bridge width or length of culvert. 

 
(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of 

Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of 
natural resources per mile of roadway (centerline measurement) provided that the following 
impacts are not exceeded within the 15,000 square foot area: 
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(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish 
habitat; or  

 
(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish 

habitat; or 
 
(c) 1,000 square feet of a great pond. 
 
All other activities must be performed in compliance with all sections of Chapter 310, the 
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C). 

 
(8) The activity may not permanently block any fish passage in any watercourse containing fish. 

The applicant must improve passage beyond what restriction may already exist unless the 
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic 
Salmon Authority and the DEP's Division of Environmental Assessment concur that the 
improvement is not necessary. 

 
(9) Rocks may not be removed from below the normal high water line of any coastal wetland, 

freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary 
for completion of work within the limits of construction. 

 
(10) If work is performed in a river, stream or brook that is less than three feet deep at the time and 

location of the activity, with the exception of culvert installation, the applicant must divert flow 
away from the activity while work is in progress. 

 
(a) Diversion may be accomplished by the use of stable, inert material. No more than two 

thirds (2/3) of stream width may be diverted at one time. 
 
(b) Any material used to divert water flow must be completely removed upon completion of 

the activity, and the stream bottom must be restored to its original condition. 
 
(c) A pump may be operated, where necessary, for a temporary diversion. The pump outlet 

must be located and operated such that erosion or the discharge of sediment to the water is 
prevented. 

 
NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a 

stream diversion can be obtained from the on site Construction Manager. 
 

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the 
shore may reach into the water with a bucket or similar extension. Equipment may cross 
streams on rock, gravel or ledge bottom. 

 
(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must 

travel and work on mats or platforms. 
 
(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or 

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation. 
Any debris generated during the activity must be prevented from washing downstream and 
must be removed from the wetland or water body. Disposal of debris must be in conformance 
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A. 
Section 1301 et seq. 
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at 

low water except for emergency work or work agreed to by the resource agencies listed in 
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to 
reduce and isolate turbidity. 

 
(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources 

beyond the construction limits shown on the plans is not allowed under this rule. 
 

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction 
Manager. 

 
(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper 

arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all 
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with 
creosote or pentachlorophenol may not be used where it will contact water. 

 
(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge, 

or similar materials that will not cause sedimentation or restrict fish passage. Such roads must 
be completely removed at the completion of the activity. In addition, any such temporary roads 
which are in rivers, streams or brooks, must allow for a passage of stormwater flows associated 
with a 10-year storm. 

 
(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt, 

except as necessary to protect work in progress or as required for bridge maintenance activities. 
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the 
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be 
immediately mulched if they are disturbed. 

 
(19) Disturbed soil must be protected within one week from the time it was last actively worked, 

and prior to any storm event, using temporary or permanent measures such as the placement of 
riprap, sod, mulch, erosion control blankets, or other comparable measures. 

 
(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500 

square feet (1 to 2 tons per acre). 
 
(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored 

with netting, peg and twine, binder or other suitable method and must be maintained until a 
catch of vegetation is established over the entire disturbed area. 

 
(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps 

must be taken where necessary to prevent sedimentation of the water Evidence of 
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended 
particles and/or slumping of banks. Silt fences, staked hay bales and other sedimentation control 
measures, where planned for, must be in place prior to the commencement of an activity, but 
must also be installed whenever necessary to prevent erosion and sedimentation. 

 
NOTE: Guidance on the location and proper installation of erosion control measures can be obtained 

from the on site Construction Manager. 
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(23) Temporary erosion control measures must be maintained and inspected weekly until the site is 
permanently stabilized with vegetation or other permanent control measures. Erosion control 
measures must also be inspected immediately prior to and following storms. 

 
(24) Permanent erosion control measures protecting all disturbed areas must be implemented within 

30 days from the time the areas were last actively worked, or for fall and winter activities by 
the following June 15, except where precluded by the type of activity (e.g. riprap, road 
surfaces, etc.). The permanent erosion control measures must be maintained. 

 
(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation 

from occurring or to correct any existing problems, regardless of the time of year. 
 
(26) Non-native species may not be planted in restored areas. 
 
(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid 

Waste Management Act, 38 M.R.S.A. Sections 1301 et seq. 
 
(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside 

of the area covered by any road or structure construction, it must be reestablished immediately 
upon completion of the activity and must be maintained. 

 
(29) A vegetated area at least 25 feet wide must be established and maintained between any new 

stormwater outfall structure and the high water line of any open water body. A velocity 
reducing structure must be constructed at the outlet of the stormwater outfall that will create 
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot 
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in 
writing. Approval from the DEP must be in writing and any recommendations must be 
incorporated into the activity. 

 
C. Definitions. The following terms, as used in this chapter, have the following meanings, unless the 

context indicates otherwise: 
 

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established 
channel.  

 
(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any 

earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures, 
placed in or immediately adjacent to a wetland or water body. 

 
(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year 

flood event based on flood insurance maps produced by the Federal Emergency Agency or 
other site specific information. 

 
(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the State 

of Maine, Department of Transportation, Standard Specifications for Highway and Bridges, 
revision of April 1995. 
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Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005

Applicant: General Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT

STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the
terms and conditions of this general permit and on the attached DEFINITION OF
CATEGORIES sheets, are either non-reporting (provided required local and state permits are
received), or are reporting, to be screened by the Corps and Federal Resource Agencies for
applicability under the general permit. This general permit does not affect the Corps individual
permit review process or activities exempt from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of
the United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of
1899) and the discharge of dredged of fill material into waters of the United States (regulated by
the Corps under Section 404 of the Clean Water Act), and the transportation of dredged material
for the purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine
Protection, Research and Sanctuaries Act).

PROCEDURES:

A. State Approvals

For projects authorized pursuant to this general permit that are also regulated by the State of
Maine, the following state approvals are also required and must be obtained in order for this
general permit authorization to be valid (applicants are responsible for ensuring that all required
state permits and approval have been obtained):

(a) Maine Department of Environmental Protection (DEP):  Natural Resources Protection
Act permit, including permit-by-rule and general permit authorizations; Site Location and
Development Act permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation:  Land Use Regulation Commission (LURC) permit.
(c) Maine Department of Marine Resources:  Lease.
(d) Bureau of Public Lands, Submerged Lands:  Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may
still be authorized by this general permit.
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B. Corps Authorizations : Category I (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the
attached DEFINITION OF CATEGORIES sheets and that meets all of this permit's other
conditions, does not require separate application to the Corps of Engineers. If the State or the
Corps does not contact the applicant for PBRs and Tier One permits during the State’s Tier One
30-day review period, Corps approval may be assumed and the project may proceed. Refer to the
Procedures Section at Paragraph E below for additional information regarding screening.

Note that the review thresholds under Category I apply to single and complete projects
only (see special condition 5). Also note that Category I does not apply to projects occurring
in a component of, or within 0.25 miles up and downstream of the main stem or tributaries
of a river segment of the  National Wild and Scenic River System (see condition 11, and page
9 for the listed rivers in Maine).

There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is
eligible for Corps authorization under this PGP in accordance with the review thresholds and
conditions contained herein.

Although Category I projects are non-reporting, the Corps reserves the right to require screening
or an individual permit review if there are concerns for the aquatic environment or any other
factor of the public interest (see special condition 4 on Discretionary Authority). The Corps
review or State/Federal screening process may also result in project modification, mitigation or
other special conditions necessary to minimize impacts and protect the aquatic environment as a
requirement for PGP approval.

C. Corps Authorization: Category II (Reporting – requiring screening)

APPLICATION PROCEDURES

For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES
sheets), the Corps, State, and Federal Resource Agencies will conduct joint screening meetings
to review applications. If projects are concurrently regulated by the DEP or LURC, applicants do
not need to submit separate applications to the Corps. For projects not regulated by DEP or
LURC, applicants must submit an application to the Corps Maine Project Office for a case-by-
case determination of eligibility under this general permit (Category II). Category II projects
may not proceed until written notification is received from the Corps.

Category II projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will
be coordinated with the National Park Service (see special condition 11, and page 9 for listed
rivers in Maine).
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There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category II applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they
apply to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeological resources in the project area that may be affected by the proposed work.
Applications to the DEP or the Corps should include information to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:

(a) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and
calculations of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of all wetland and waterway fill areas and wetland replication
areas;

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(g) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(i) on-site alternatives analysis (contact Corps for guidance);

(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);

(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,
2) existing and proposed water depths,
3) type of dredging equipment to be used,
4) nature of material (e.g., silty sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and
occurrences of any contaminant spills in or near the project area,

7) location of the disposal site (include locus sheet),
8) shellfish survey, and
9) sediment testing, including physical, chemical and biological testing.  For projects

proposing open water disposal, applicants are encouraged to contact the Corps as early as
possible regarding sampling and testing protocols.

The Corps may request additional information.  Dredging applicants may be required to conduct
a shellfish and/or eel grass survey and sediment testing, including physical, chemical and
biological testing.  Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps . The
joint screening meeting for Category II projects will occur regularly at the Corps or State offices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's  review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority).  All Category II projects must receive written approval from the
Corps before work can proceed.  If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised.  If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category II projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial sea is
measured, coordination between the Corps and Minerals Management Service (MMS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f).  During the screening period, the Corps will
forward project information to MMS for their review.  MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office.  The DOI will have 15 calendar
days from the date MMS is in receipt of project information to determine if the baseline will be
affected.  No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be
followed with a written confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. Corps Authorization: Category III (Individual Permit)

Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date.  General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category I
(non-reporting) and Category II (reporting – requiring screening) activities:

GENERAL REQUIREMENTS:

1. Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries
used satisfy the federal criteria defined at 33 CFR 328-329.

3. Minimal Effects. Projects authorized by this general permit shall have minimal individual
and cumulative adverse environmental impacts as determined by the Corps.
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4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of
this permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aquatic environment or for any other factor of
the public interest. This authority is invoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this general permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps notifies the applicant that further
review has demonstrated that the work may proceed under this general permit.

5. Single and Complete Projects. This general permit shall not be used for piecemeal work
and shall be applied to single and complete projects. All components of a single project
and/or all planned phases of multi-phased projects shall be treated together as constituting
one single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overall project for which an individual permit is required.

NATIONAL CONCERNS:

6. St. John/St. Croix Rivers . This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

7. Historic Properties. Any activity authorized by this general permit shall comply with
Section 106 of the National Historic Preservation Act.  Information on the location and
existence of historic resources can be obtained from the Maine Historic Preservation
Commission and the National Register of Historic Places.  Federally recognized tribes
(Penobscots, Passamaquoddys, Micmacs, and Maliseets) may know of the existence of
other sites that may be of significance to their tribes. See page 14 for historic properties
contacts.

Applicants with projects which will undergo the screening process (Category II) shall
submit a copy of their application materials, with the name and address of the applicant
clearly indicated,  to the Maine Historic Preservation Commission, 55 Capitol Street, State
House Station 65, Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for
the presence of historic and/or archaeological resources in the permit area that may be
affected by the proposed work. The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will
have an effect on historic resources. The applicant should include with their application to
the State or the Corps either a copy of their cover letter or a statement of having sent their
application material to the Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized
herein, encounters a previously unidentified archaeological or other cultural resource,
within the area subject to Department of the Army jurisdiction, that might be eligible for
listing in the National Register of Historic Places, he/she shall stop work and immediately
notify the District Engineer and the Maine Historic Preservation Commission and/or
applicable Tribe(s).

8. National Lands . Activities authorized by this general permit shall not impinge upon the
value of any National Wildlife Refuge, National Forest, or any area administered by the
National Park Service.

9. Endangered Species. No activity is authorized under this general permit which
- may affect a threatened or endangered species or a species proposed for such designation

as identified under the Federal Endangered Species Act (ESA),
- is likely to destroy or adversely modify the critical habitat or proposed critical habitat of

such species,
- would result in a 'take' of any threatened or endangered species of fish or wildlife, or
- would result in any other violation of Section 9 of the ESA protecting threatened or

endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed
species or critical habitat, is in the vicinity of the project and shall not begin work until
notified by the District Engineer that the requirements of the Endangered Species Act have
been satisfied and that the activity is authorized.  Information on the location of threatened
and endangered species and their critical habitat can be obtained from the U.S. Fish and
Wildlife Service and National Marine Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate
with the National Marine Fisheries Service (NMFS) in accordance with the 1996
amendments to the Magnuson-Stevens Fishery and Conservation Management Act to
protect and conserve the habitat of marine, estuarine and anadromous finfish, mollusks, and
crustaceans.  This habitat is termed "essential fish habitat (EFH)", and is broadly defined to
include "those waters and substrate necessary to fish for spawning, breeding, feeding, or
growth to maturity."  Applicants may be required to describe and identify potential impacts
to EFH based upon the location of the project, the activity proposed, and the species
present.  Conservation recommendations made by NMFS will normally be included as a
permit requirement by the Corps.  Information on the location of EFH can be obtained from
the NMFS regulations (50 CFR Part 600) (address listed on page 14) and on their web site
(http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of
the following rivers and streams, including all tributaries to the extent that they are
currently or were historically accessible for salmon migration:

St. Croix River Pleasant River Union River
Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River Saco River

11. Wild and Scenic Rivers . Any activity that occurs in a component of, or within 0.25 mile
up or downstream of the main stem or tributaries of a river segment of the National Wild
and Scenic River System, must be reviewed by the Corps under the procedures of
Category II of this general permit regardless of size of impact.  This condition applies
to both designated wild and scenic rivers and rivers designated by Congress as study rivers
for possible inclusion while such rivers are in an official study status.  The Corps will
consult with the National Park Service (NPS) with regard to potential impacts of the
proposed work on the resource values of the Wild and Scenic River. The culmination of
this coordination will be a determination by the NPS and the Corps that the work: (1) may
proceed as proposed; (2) may proceed with recommended conditions; or (3) could pose a
direct and adverse effect on the resource values of the river and an individual permit is
required.  If preapplication consultation between the applicant and the NPS has occurred
whereby the NPS has made a determination that the proposed project is appropriate for
authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application.  The
address of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers
System (Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam
continuing to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of
the confluence with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal
limits of any Corps navigation project than a distance of three times the project's authorized
depth (see attached map following page 16 for locations of these projects) shall be subject
to removal at the owner's expense prior to any future Corps dredging or the performance of
periodic hydrographic surveys.

13.    Navigation. There shall be no unreasonable interference with navigation by the existence
or use of the activity authorized herein and no attempt shall be made by the permittee to
prevent the full and free use by the public of all navigable waters at or adjacent to the
activity authorized herein.

The permittee understands and agrees that, if future operations by the United States require
the removal, relocation, or other alteration, of the structure or work herein authorized, or if,
in the opinion of the Secretary of the Army or his authorized representative, said structure
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters,
the permittee will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby, without expense to the
United States.  No claim shall be made against the United States on account of any such
removal or alteration.

14. Federal Liability.  In issuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as a result of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as a result of current or future activities undertaken by or
on behalf of the United States in the public interest; (c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization.  Discharges of dredged or fill material into waters of the United States shall
be avoided and minimized to the maximum extent practicable, regardless of review
category.

16. Work in Wetlands .  Heavy equipment working in wetlands shall be avoided if possible,
and if required, shall be placed on mats or other measures taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill.  Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to a waterway or wetland.  Temporary fill areas shall be restored to
their approximate original contours but not higher.  No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control.  Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials,
and of filtering fine sediment.  These devices shall be removed upon completion of work
and the disturbed areas shall be stabilized.  The sediment collected by these devices shall
be removed and placed at an upland location in a manner that will prevent its later erosion
into a waterway or wetland. All exposed soil and other fills shall be permanently stabilized
at the earliest practicable date.
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19. Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed to withstand and to prevent the restriction of high flows,
to maintain existing low flows, and to not obstruct the movement of aquatic life
indigenous to the waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across
streams (NOTE: areas of fill and/or cofferdams must be included in total
waterway/wetlands impacts to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work
shall be conducted during the low flow period July 15 - October 1 in any year.  Projects
that are not to be conducted during that time period are ineligible for Category I and
shall be screened pursuant to Category II, regardless of the waterway and wetland fill
and/or impact area.

20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws.  If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of the
effective date of such revision or modification, or within a longer period of time deemed
reasonable by the District Engineer in consultation with the Regional Administrator of the
Environmental Protection Agency.  Applicants may presume that state water quality
standards are met with issuance of the 401 Water Quality Certification.

21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas;
and 2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall
be avoided, and impacts to these areas shall be avoided or minimized to the maximum
extent practicable during all times of year.

22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

23. Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

24. Protection of Vernal Pools.  Impacts to uplands in proximity (within 500 feet) to the
vernal pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the
maximum extent possible.
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PROCEDURAL CONDITIONS:

25. Cranberry Development Projects.  For Cranberry development projects authorized under
the PGP, the following conditions apply:

1. If a cranberry bog is abandoned for any reason, the area must be allowed to convert to
natural wetlands unless an individual permit is obtained from the Corps of Engineers
allowing the discharge of fill for an alternate use.

2. No stream diversion shall be allowed under this permit.
3. No impoundment of perennial streams shall be allowed under this permit.
4. The project shall be designed and constructed to not cause flood damage on adjacent

properties.

26. Inspections .  The permittee shall permit the District Engineer or his authorized
representative(s) to make periodic inspections at any time deemed necessary in order to
ensure that the work is being performed in accordance with the terms and conditions of this
permit. The District Engineer may also require post-construction engineering drawings for
completed work, and post-dredging survey drawings for any dredging work. To facilitate
these inspections, the attached work notification form should be filled out and
returned to the Corps for all Category II projects.

27. Maintenance.  The permittee shall maintain the work or structures authorized herein in
good condition, including maintenance, to ensure public safety.  Dredging projects: note
that this does not include maintenance of dredging projects.  Maintenance dredging is
subject to the review thresholds described on the attached DEFINITION OF
CATEGORIES sheets and/or any conditions included in a written Corps authorization.

28. Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or
invasion of rights or any infringement of federal, state, or local laws or regulations.  If
property associated with work authorized by the PGP is sold, the PGP authorization
is automatically transferred to the new property owner.  The new property owner
should provide this information to the Corps in writing.  No acknowledgement from
the Corps is necessary.

29. Modification, Suspension, and Revocation. This permit may be either modified,
suspended, or revoked, in whole or in part, pursuant to the policies and procedures of 33
CFR 325.7 and any such action shall not be the basis for any claim for damages against the
United States.

30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under
this permit, shall restore the wetland or waterway to its former condition without expense
to the United States and as directed by the Secretary of the Army or his authorized
representative.  If the permittee fails to comply with such a directive, the Secretary or his
designee may restore the wetland or waterway to its former condition, by contract or
otherwise, and recover the cost from the permittee.
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31. Special Conditions . The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest.  Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

32. False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discovers that it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may institute appropriate legal proceedings.

33. Abandonment. If the permittee decides to abandon the activity authorized under this
general permit, unless such abandonment is merely the transfer of property to a third party,
he/she must restore the area to the satisfaction of the District Engineer.

34. Enforcement cases. This general permit does not apply to any existing or proposed
activity in Corps jurisdiction associated with an on-going Corps of Engineers or
Environmental Protection Agency enforcement action until such time as the enforcement
action is resolved or the Corps determines that the activity may proceed independently
without compromising the enforcement action. The Corps may choose not to accept
applications or issue permits to any applicant with outstanding violations.

35. Emergency situations.  This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event.  In such situations and if the work exceeds Category I
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting.  Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36. Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2).  Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.
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37. Previously Authorized Activities.

(a) Activities which have commenced (i.e., are under construction or are under contract to
commence) prior to the issuance date of this general permit, in reliance upon the terms
and conditions of the non-reporting category of the previous Maine PGP shall remain
authorized provided the activity is completed within twelve months of the date of
issuance of this general permit, unless discretionary authority has been exercised on a
case-by-case basis to modify, suspend, or revoke the authorization in accordance with
special condition 4.  The applicant must be able to document to the Corps satisfaction
that the project was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on
applications made to the Corps prior to issuance of this general permit, for the previous
Maine SPGP and PGP, Nationwide permits, regional general permits, or letters of
permission shall remain authorized as specified in each authorization.

(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3
(activities occurring before certain dates).

{PRIVATE}DISTRICT
ENGINEER__________________

DATE_________________
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S. Army Corps of Engineers
Maine Project Office
675 Western Avenue #3
Manchester, Maine 04351
207-623-8367
Fax # 207-623-8206

 

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office
1033 South Main Street
Old Town, Maine 04468
207-827-5938
Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street
Boston, MA  02109
617-223-5203

Federal Endangered Species and Essential
Fish Habitat
National Marine Fisheries Service
One Blackburn Drive
Gloucester, Massachusetts 01939
978-281-9102
Fax # 978-281-9301

Maine Historic Preservation Commission
55 Capitol Street
State House Station 65
Augusta, Maine 04333
207-287-2132
Fax # 207-287-2335

Aroostook Band of Micmacs
P.O. Box 772
Presque Isle, Maine  04769
207-764-1972
Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation
Attn:  Tribal Council
P.O. Box 343
Perry, Maine  04667
207-853-2600
Fax # 207-853-6039

Houlton Band of Maliseet Indians
Attn:  Brenda Commander, Tribal Chief
Route 3 – Box 450
Houlton, Maine  04730
207-532-4273
Fax # 207-532-2660

Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah
P.O. Box 301
Princeton, Maine 04668
207-796-2301
Fax # 207-796-5256

Penobscot Indian Nation
Richard  Hamilton, Chief
6 River Road
Indian Island Reservation
Old Town, Maine  04468
(207) 827-7776
Fax # 207-827-1137
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Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)
Natural Resources Division
Bureau of Land and Water Quality Control
State House Station 17
Augusta, Maine 04333
207-287-2111

Southern Maine Regional Office
312 Canco Road
Portland, Maine 04103
201-822-6300

Eastern Maine Regional Office
106 Hogan Road
Bangor, Maine 04401
207-941-4570

Maine Land Use Regulation Commission (LURC)
offices
22 State House Station
Augusta, ME  04333-0022
207-287-2631
800-452-8711 (call to obtain appropriate LURC
office)
Fax # 207-287-7439

Lakeview Drive
P.O. Box 1107
Greenville, ME  04441
207-695-2466
Fax # 207-695-2380

Northern Maine Regional Office
1235 Central Drive
Skyway Park
Presque Isle, Maine 04769
207-764-0477

45 Radar Road
Ashland, ME  04732-3600
207-435-7963
Fax # 207-435-7184

191 Main Street
East Millinocket, ME  04430
207-746-2244
Fax # 207-746-2243

(For CZM Determinations)
State Planning Office
Coastal Program
184 State Street
State House Station 38
Augusta, Maine 04333
207-287-1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands
22 State House Station
207-287-3061

Maine Department of Marine Resources
(For Aquaculture Leases)
McKown Point
Boothbay Harbor, Maine 04575
207-633-9500
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